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SECTION B - Supplies or Services/Prices

CLINs/SLINs

Item
Number

Description

Quantity

Unit

Unit Price

Amount

0001

Base - The Contractor shall furnish the
necessary facilities and personnel in
accordance with Exhibit A and the Statement
of Work.

Award Type: Cost-plus-fixed-fee

Total Estimated Cost: $17,756.998.00
Fixed Fee: $1.242,991.00
Completion Form

Product/Service Code: AD92

18,999.989.00

000101

ACRN AA
(Qty:0 and Amt: $11,083.000.00)
Award Type: Cost-plus-fixed-fee

LO

0002

Ballistic Coupons
Award Type: Cost-plus-fixed-fee

Fixed Fee: $0.00
Completion Form

(Not Separately Priced)
Product/Service Code: AD92

1 LO

NSP

0003

Blast/Ballistic Hull
Award Type: Cost-plus-fixed-fee

Fixed Fee: $0.00
Completion Form

(Not Separately Priced)
Product/Service Code: AD92

NSP

0004

Technology Demonstrator Vehicle
Award Type: Cost-plus-fixed-fee

Fixed Fee: $0.00
Completion Form

(Not Separately Priced)
Product/Service Code: AD92

NSP

0005

Option I (Test Support) - the Contractor shall
provide the personnel and equipment necessary
to supervise and direct preparation of test
assets, provide transport of assets in and around
the test site, coordinate repair and routine
maintenance during the test evaluations and
support Test Readiness Reviews (TRRs), pre-
test validations and post-test debriefs. in
accordance with Exhibit A and the Statement
of Work.

Award Type: Cost-plus-fixed-fee

0.00
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Item
Number

Description Quantity | Unit

Unit Price

Amount

Total Estimated Cost: $233,645.00
Fixed Fee: $16,355.00
Completion Form

Amount: $250,000.00

(Option Line Item)

Product/Service Code: AD92

0006

Option II - (Test Support) the Contractor shall
provide the personnel and equipment necessary
to supervise and direct preparation of test
assets, provide transport of assets in and around
the test site, coordinate repair and routine
maintenance during the test evaluations and
support Test Readiness Reviews (TRRs), pre-
test validations and post-test debriefs in
accordance with Exhibit A and the Statement
of Work.

Award Type: Cost-plus-fixed-fee

Total Estimated Cost: $233.645.00
Fixed Fee: $16.355.00
Completion Form

Amount: $250,000.00

(Option Line Item)

Product/Service Code: AD92

0.00

0007

Option III the Contractor shall manufacture and
deliver one (1) each Blast/Ballistic Hull for use
in the test program.

Award Type: Cost-plus-fixed-fee

Total Estimated Cost: $747,664.00
Fixed Fee: $52.336.00
Completion Form

Amount: $800,000.00

(Option Line Item)

Product/Service Code: AD92

0.00

0008

Option IV - Ballistic Coupons
Award Type: Cost-plus-fixed-fee

Total Estimated Cost: $186,915.00
Fixed Fee: $13.085.00
Completion Form

Amount: $200,000.00

(Option Line Item)

Product/Service Code: AD92

0.00

The total amount of the base and exercised options is $18.999.989.00.

The total potential amount for this action is $20.499.989.00.

SECTION C - Description/Specifications

ONR- Statement of Work
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The Contractor shall conduct the effort under CLIN 0001 in accordance with Attachment Number 1,
Statement of Work, entitled "SOW" and Exhibit A, Contract Data Requirements List.

If Option I is exercised, the Contractor shall conduct the effort under CLIN 0005 in accordance with
Attachment Number 1, Statement of Work, entitled "SOW" and Exhibit A, Contract Data Requirements
List.

If Option II is exercised, the Contractor shall conduct the effort under CLIN 0006 in accordance with
Attachment Number 1, Statement of Work, entitled "SOW" and Exhibit A, Contract Data Requirements
List.

If Option IIT is exercised, the Contractor shall conduct the effort under CLIN 0007 in accordance with
Attachment Number 1, Statement of Work, entitled "SOW" and Exhibit A, Contract Data Requirements
List.

If Option IV is exercised, the Contractor shall conduct the effort under CLIN 0008 in accordance with
Attachment Number 1, Statement of Work, entitled "SOW" and Exhibit A, Contract Data Requirements
List.

ONR- Key Personnel

(a) The Contractor agrees to assign to the contract tasks those persons whose resumes were submitted with
its proposal and who are necessary to fulfill the requirements of the contract as "key personnel". No
substitutions may be made except in accordance with this instruction.

(b) The Contractor understands that during the first ninety (90) days of the contract performance period, no
personnel substitutions will be permitted unless these substitutions are unavoidable because of the
incumbent's sudden illness, death or termination of employment. In any of these events, the Contractor
shall promptly notify the Contracting Officer and provide the information described in paragraph (c) below.
After the initial ninety (90) day period the Contractor must submit to the Contracting Officer all proposed
substitutions, in writing, at least 30 days in advance 45 days if security clearance must be obtained, of any
proposed substitution and provide the information required by paragraph (c) below.

(c) Any request for substitution must include a detailed explanation of the circumstances necessitating the
proposed substitution, a resume for the proposed substitute, and any other information requested by the
Contracting Officer. Any proposed substitute must have qualifications equal to or superior to the
qualifications of the incumbent. The Contracting Officer or his/her authorized representative will evaluate
such requests and promptly notify the Contractor in writing of his/her approval or disapproval thereof.

(d) In the event that any of the identified key personnel cease to perform under the contract and the
substitute is disapproved, the contract may be immediately terminated in accordance with the Termination
clause of the contract.

The following are identified as key personnel:
George Chryssomallis - Principal Investigator
ONR- Acknowledgement of Sponsorship

(a) As used in DFARS 252.235-7010, 'Acknowledgement of Support and Disclaimer,' "material" also
includes but is not limited to, news releases, letters to the editor, articles, abstracts, manuscripts, brochures,
advertisements, photos, films, videos, slides, charts, graphs, drawings, speeches, trade association meetings,
symposia, etc.
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(b) Nothing in the foregoing shall affect compliance with the requirements of the clauses of this contract
entitled "Disclosure of Information" (252.204-7000) and "Security Requirements" (FAR 52.204-2 and
Alternate I) if such clause is a part of the contract

(¢) The Contractor further agrees to include this provision in any subcontract awarded as a result of this
contract.

SECTION D - Packaging and Marking

ONR- Packaging and Marking

Preservation, packaging, packing and marking of all deliverable contract line items shall conform to normal
commercial packing standards to assure safe delivery at destination.

ONR- Report Preparation

Scientific or technical reports prepared by the Contractor and deliverable under the terms of this contract
will be prepared in contractor format.

[NOTE: All National Information Standards Organization (NISO) American National Standards are
available as free, downloadable pdf{(s) at http://www.niso.org/standards/index html.]

(a) All scientific and technical reports delivered pursuant to the terms of this contract shall identify units of
measurement in accordance with the International System of Units (SI) commonly referred to as the
"Metric System". Conversion to U.S. customary units may also be given where additional clarity is deemed
necessary. Guidance for application of the metric system is contained in the American Society of Testing
Materials document entitled "Standard Practice for Use of the International System of Units (The
Modernized Metric System)" (ASTM Designation E380-89A).

(b) This provision also applies to journal article preprints, reprints, commercially published books or
chapters of books, theses or dissertations submitted in lieu of a scientific and/or technical report.

SECTION E - Inspection and Acceptance

ONR- Award Inspection and Acceptance

Inspection and acceptance of the reports and/or other deliverables under this contract will be accomplished
by the COR/Program Officer designated in Section F of this contract, who shall have thirty (30) days after
contractual delivery for acceptance. If the contract includes a Not-Separately-Priced (NSP) CLIN(s) that
is/are to be delivered before the current end date in the period of performance, the contractor shall use a
receiving report in WAWF as a Material Inspection and Receiving Report in lieu of a DD Form 250 for
each NSP CLIN due before the end of the current period. Otherwise, the receiving report required for the
final report in Exhibit A can include the final report and any other NSP CLINs due at the same time.

For CLIN 0004, Inspection and Acceptance shall be conducted in accordance with the TD Acceptance Test
Plan (CDRL A010).

FAR 52.246-9 Inspection of Research and Development (Short Form). (APR 1984)

SECTION F - Deliveries or Performance

ONR- Period of Performance

The effort performed under CLIN 0001 shall be conducted from date of award through 10 MAY 2021.
CLIN 0002 shall be delivered no later than 2 JUL 2020; CLIN 0003 shall be delivered no later than 14 SEP
2020; and CLIN 0004 shall be delivered no later than 23 OCT 2020.
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If Option I is exercised, the effort performed under CLIN 0005 shall be conducted from date of option
exercise through 6 months.

If Option II is exercised, the effort performed under CLIN 0006 shall be conducted from date of option
exercise through 6 months.

If Option IIT is exercised, the effort performed under CLIN 0007 shall be conducted from date of option
exercise through 12 months.

If Option IV is exercised, the effort performed under CLIN 0008 shall be conducted from date of option
exercise through 12 months.

The timing of the exercise of options shall be such that the total duration of the contract does not exceed 37
months as reflected in FAR 52.217-9.

CLIN(s)/SLIN(s) will be delivered as follows:

- - .| Delivery No
Il:Iem/Sub Item Description Delivery Delivery Address Period of Pe.rformance ar Later Than (if
umber Code applicable) ;
applicable)
Base - The Contractor shall Office of Naval
furnish the necessary Rescarch
g . Attn: Jeff Bradel
0001 facilities and personnel in  [N00014 875 North Randolph 4/10/2019 - 5/10/2021
ccordance with Exhibit A Street
d the Statement of Work. Arlington VA 22203
Office of Naval
Research
. Attn: Jeff Bradel
0002 Ballistic Coupons N00014 $75 North Randolph 07/02/2020
Street
Arlington VA 22203
Office of Naval
Research
0003 Blast/Ballistic Hull N00014 37 5‘;?&5#;?;2?; l: 09/14/2020
Street
Arlington VA 22203
Office of Naval
Research
Technology Demonstrator Attn: Jeff Bradel
0004 Vehicle & N00014 875 North Randolph 10/23/2020
Street
Arlington VA 22203
Option I (Test Support) -
the Contractor shall provide Office of Naval
the personnel and Research
equipment necessary to Attn: Jeff Bradel
0005 |supervise and direct N00014 875 North Randolph
preparation of test assets, Street
provide transport of assets Arlington VA 22203
in and around the test site
Option IT - (Test Support) Office of Naval
the Contractor shall provide Research
p006 the personnel and 00014 Attn: Jeff Bradel
equipment necessary to 875 North Randolph
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SR - .| Delivery No
Hoie Item Description Delivery Delivery Address Period of Pe.rformance af Later Than (if
Number Code applicable) .
applicable)
upervise and direct Street
preparation of test assets, Arlington VA 22203
provide transport of assets
in and around the test sit
Option ITI the Contractor Office of Naval
Research
shall manufacture and
. Attn: Jeff Bradel
0007 deliver one (1) each N00014 875 North Randolnh
Blast/Ballistic Hull for use S treI:: !
i the test program. Aslington VA 22203
Office of Naval
Research
Option IV - Ballistic Attn: Jeff Bradel
0008 Coupons fN00014 875 North Randolph
Street
Arlington VA 22203

The Contractor shall make best efforts to deliver the Technical Demonstrator by 30 September 2020.

1) Any request for a period of performance extension shall be submitted in writing to the Contracting
Officer and Contracting Officer Representative (COR)/Program Officer no later than thirty (30) days prior
to the expiration of the contract to allow the Government time to consider, and if approved, process the
request. Requests submitted less than thirty (30) prior to the expiration of the contract may be rejected and
not processed by the Government.

2) The request shall include (a) Contract Number, (b) Contract Line Item number (CLIN) associated with
the extension, (¢) current expiration date of the CLIN associated with the extension, (d) revised date for
which the extension is requested, () the name of the COR associated with this contract and his/her
Program Code, (f) the rationale as to why the extension is required, (g) status of the remaining task(s) to be
completed during the extension period, (h) plan of action for completing the effort, and (i) evidence of
sufficient funding under the CLIN to ensure remaining task(s) may be completed during the extension.

ONR- Distribution of Invention Disclosures and Reports

The Contractor shall submit all invention disclosures and reports required by the Patent Rights clause of the
contract to Office of Naval Research, Corporate Counsel (Code 00CC) with a copy to the Administrative
Contracting Officer. The invention disclosures can either be mailed to Office of Naval Research,
Department of the Navy, Corporate Counsel (Code 00CC), 875 North Randolph Street, Arlington, VA
22203-1995 or e-mailed to ONR.NCR.BDCC list.invention.reports@navy.mil. The Corporate Counsel will
provide a recommendation to the Administrative Contracting Officer. The Corporate Counsel will represent
the Contracting Officer with regard to invention reporting matters arising under this contract.

ONR- Place of Delivery

All deliverable items (e.g.. prototypes and software stated in Section B, and reports and data listed in the
DD1423) shall be F.O.B. Destination.

FAR 52.242-15 Stop-Work Order. (AUG 1989) - Alternate I (APR 1984)

SECTION G - Contract Administration Data

ONR- Procuring Office Representative
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In order to expedite administration of this contract, the Administrative Contracting Officer should direct
inquiries to the appropriate office listed below. Please do not direct routine inquiries to the person listed in
Item 20A on Standard Form 26.

Contract Negotiator -- Contract Negotiator -- Darnell Griffin, BD252, (P) Darnell Griffin , Email:
darnell.griffin]l @navy.mil

(If initial response to contract negotiator's email goes unanswered after 3 business days or the contractor
knows the previous negotiator has left ONR, forward message to
onr_Code252ProcurementTech@navy.mil,.)

Inspection and Acceptance — Jeff Bradel , Code 33, (P) 703-588-2552, Email: jeff.bradel@navy.mil
Security Matters — Ms. Torri Powell, ONR 43, (P) (703) 696 8177, Email: torri.powell@navy mil
Patent Matters — Mr. John Forrest, ONR 00CC, (P) (703) 696-4000, Email: john forrest@navy.mil
ONR- Contract Administration Delegation

In accordance with FAR 42.202, the contracting officer delegates all contract administration functions
listed in FAR 42.302(a).

The Contractor is advised to direct all inquiries concerning administration of this contract to the
Administrative Contracting Officer designated in Block 6 of the Standard Form 26 of this contract.

ONR- Award Distribution (JULY 2015)

In accordance with the requirements of FAR 4.201, distribution is made to the contractor, program office,
administrative contracting office, payment office and audit office. See the following matrix to determine
the specific distribution location, which is based upon the award form used:

Distribution: SF 26 SF 30 SF 33 SF 1449 DD1155
Contractor See Block 7 See Block 8 See Block 15A See Block 17a See
Block 9
Program See Block 11 or See Block 6 See Block 11 or See Block 15 See
Office Section G Section G Block
14
Administrative See Block 6 See Block 7 See Block 24 See Block 16 See
Contracting Block 7
Office
Payment See Block 12 See Block 14 See Block 25 See Block 18a See
Office Block
15
Auditor See Section G See Section G See Section G See Section G See
Section
G

ONR- Type of Award

This is a Cost-plus-fixed-fee completion type contract.
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ONR- Financial Accounting Data

List of Item/Sub - -
ACRN Number (LI#) Line of Accounting (LOA) Total Amount
AA 000101 1791319W3TP2550001400501202D000000A00004851242 $11,083,000.00
Total Obligated Amount $11,083,000.01

ONR- Allotment of Funds

It is hereby understood and agreed that this contract will not exceed a total amount of $18.999.989;
including an estimated cost of $17.756,998 and a fixed fee of $1,242,991.

The total amount presently available for payment and allotted to CLIN 0001 of this contract is
$11,083.,000; including an estimated cost of $10,272,048 and a fixed fee of $775.811. It is estimated that
the amount allotted of $11,083.000 will cover the period from date of award through 26 May 2020.

ONR- Payment of Allowable Costs and Fixed Fee

As consideration for the proper performance of the work and services required under this contract, the
Contractor shall be paid as follows:

(a) Costs, as provided for under the contract clause entitled “Allowable Cost and Payment”. not to exceed
the amount set forth as “Estimated Cost” in Section B, subject to the contract clause entitled “Limitation of
Cost” or “ Limitation of Funds”, whichever is applicable.

(b) A fixed fee. in the amount set forth as ‘Fixed Fee’ in Section B. in accordance with the contract clause
FAR 52.216-8 “Fixed Fee”, shall be paid upon completion of the work and services required under this
contract and upon final acceptance by the Contracting Officer. However, the Contractor, may bill on each
voucher the amount of the fee bearing the same percentage to the total fixed fee as the amount of cost billed
bears to the total estimated cost not to exceed the amount set forth as "Fixed Fee" in Section B. The total
fixed fee billed, shall not exceed the total fixed fee specified in Section B and is subject to the contract
clause entitled "Limitation of Cost" or "Limitation of Funds" whichever applies.

(c¢) In accordance with FAR 52.216-8, “Fixed Fee”, the Administrative Contracting Officer (ACO), in order
to protect the Government’s interest, shall withhold 10% of the fixed fee amount set forth in Section B or
until a reserve is set aside in the amount of $100.000.00. whichever is less. The fixed fee withhold should
be applied to each voucher. The ACO shall release the withhold in accordance with the provisions of FAR
52.216-8.

ONR- Award Notification/Distribution

Office of Naval Research (ONR) award and modification documents are available via the Department of
Defense (DoD) Electronic Document Access System (EDA) within the Procurement Integrated Enterprise
Environment (PIEE)(https://wawf.eb mil/).

EDA is a Web-based system that provides secure online access, storage and retrieval of awards and
modifications to DoD employees and vendors (including contractors and recipients).

ONR creates an award notification profile for every award prior to the execution of the award using email
addresses provided in the proposal or application. The notification profile will use the email address from
the Business Point of Contact in the proposal to notify the recipient of an award.

If your organization needs to correct the EDA notification profile for an ONR award, please contact us at
the following email address: ONR.NCR.BD024.list HQ@navy mil.

The following information should be provided:
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a. Email Subject: EDA Award Notification Change Request;

b. ONR Award Number

c. The new email address to be added to the EDA award notification profile.
d. First name

e. Last name

f. Organization

IMPORTANT: In some cases, EDA notifications are appearing in recipients' Junk Email folder. If you are
experiencing issues receiving EDA notifications, please check your junk email. If found, please mark EDA
notifications as "not junk."

EDA inactivates user accounts for non-use after 90 days. Failure to use your account will result in
inactivation. A password reset and EDA POC approval is required to reactivate accounts.

ONR- Payment Instructions

The payment office shall allocate and record the amounts paid to the accounting classification citations in
the contract using the table located at

https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204 71.htm#payment_instructions based on
the type of payment request submitted (see DFARS 252.232-7006) and the type of effort.

DFARS 252.232-7006 Wide Area WorkFlow Payment Instructions. (DEC 2018)
(a) Definitions. As used in this clause-

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely
identifies a unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in
Wide Area WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment
certification is done external to the entitlement system.

Payment request and receiving report are defined in the clause at 252.232-7003, Electronic
Submission of Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor
payment requests and receiving reports, as authorized by Defense Federal Acquisition Regulation
System (DFARS) 252.232-7003, Electronic Submission of Payment Requests and Receiving
Reports.

(c) WAWF access. To access WAWF, the Contractor shall-

(1) Have a designated electronic business point of contact in the System for Award
Management at https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step
procedures for self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-
Based Training Course and use the Practice Training Site before submitting payment requests
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through WAWF. Both can be accessed by selecting the "Web Based Training" link on the WAWF
home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry,
Electronic Data Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when
submitting payment requests and receiving reports in WAWF for this contract or task or delivery
order:

(1) Document type. The Contractor shall submit payment requests using the following
document type(s):

(i) For cost-type line items, including labor-hour or time-and-materials, submit a
cost voucher.

(i1) For fixed price line items-

(A) That require shipment of a deliverable, submit the invoice and
receiving report specified by the Contracting Officer.

(B) For services that do not require shipment of a deliverable, submit either the Invoice
2inl, which meets the requirements for the invoice and receiving report, or the applicable
invoice and receiving report, as specified by the Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a
progress payment request.

(iv) For performance based payments, submit a performance based payment
request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR)
52.213-1 is included in the contract.

(Note: The Contractor may use a WAWF "combo" document type to create some
combinations of invoice and receiving report in one step.)

(3) Document routing. The Contractor shall use the information in the Routing Data
Table below only to fill in applicable fields in WAWF when creating payment requests
and receiving reports in the system.

Routing Data Table*
Field Name in WAWF Data to be entered in WAWF
Pay Official DODAAC HQO0337
Issue By DoDAAC N00014
Admin DoDAAC** S0701A
Inspect By DoDAAC Not Applicable
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Ship To Code Not Applicable
Ship From Code Not Applicable
Mark For Code Not Applicable
Service Approver (DoDAAC) Cost— S0701A
Service Acceptor (DoDAAC) Not Applicable
Accept at Other DODAAC Not Applicable
LPO DoDAAC Not Applicable
DCAA Auditor DODAAC HAAS0W

Other DoDAAC(s) Not Applicable

(*Contracting Olfficer: Insert applicable DoDAAC information. If multiple ship
to/acceptance locations apply, insert "See Schedule" or "Not applicable.”)

(** Contracting Officer: If the contract provides for progress payments or performance-
based payments, insert the DODAAC for the contract administration office assigned the
functions under FAR 42.302(a)(13).)

(4) Payment request. The Contractor shall ensure a payment request includes
documentation appropriate to the type of payment request in accordance with the
payment clause, contract financing clause, or Federal Acquisition Regulation 52.216-7,
Allowable Cost and Payment, as applicable.

(5) Receiving report. The Contractor shall ensure a receiving report meets the
requirements of DFARS Appendix F.

Contractor must include the email address of the assigned COR referenced in the award
when submitting invoices.

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in
WAWTF from the following contracting activity's WAWF point of contact.

(End of clause)

For WAWF Vendor support, please contact the WAWF Help Desk
(disa.ogden.esd.mbx.cscassig@mail mil; 801-605-7095); for Payment Issues, please
contact the appropriate DFAS office

(http://www.dfas mil/contractorsvendors/dodaacsve html); for additional assistance,
please contact ONR.NCR.BDO021 list.all@navy.mil.

(2) Contact the WAWEF helpdesk at 866-618-5988, if assistance is needed.

SECTION H - Special Contract Requirements

ONR- Enterprise-Wide Contractor Manpower Reporting Application (ECMRA)
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The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for
performance of services provided under this contract for the Office of Naval Research via a secure data
collection site. Contracted services excluded from reporting are based on Product Service Codes (PSCs).
The excluded PSCs are:

(1) W, Lease/Rental of Equipment;

(2) X, Lease/Rental of Facilities;

(3) Y, Construction of Structures and Facilities;

(4) S, Utilities ONLY;;

(5) V, Freight and Shipping ONLY.

The contractor is required to completely fill in all required data fields using the following web address
www.ecmra mil.

Reporting inputs will be for the labor executed during the period of performance during each Government
fiscal year (FY), which runs October 1 through September 30. While inputs may be reported any time
during the FY, all data shall be reported no later than October 31 of each calendar year. Contractors may
direct questions to the help desk at dod.ecmra.support.desk@mail mil.

ONR- Master Subcontracting Plan with Individual Goals

The Contractor’s Master Subcontracting Plan entitled Master Subcontracting Plan, dated 09/22-2016, is
hereby incorporated by reference. The individual goals are incorporated herein as Attachment Number 3 to
the contract.

ONR- DD254

A DD254 is provided in Section J as Attachment Number 2.

ONR- Technical Direction

(a) Performance of the work hereunder is subject to the technical direction of the Program Officer/COR
designated in this contract, or duly authorized representative. Technical direction includes the following:

(1) Direction to the Contractor which shifts work emphasis between work areas or tasks, requires pursuit of
certain lines of inquiry, fills in details or otherwise serves to accomplish the objectives described in the
statement of work;

(2) Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical
portions of work description.

(b) Technical direction must be within the general scope of work stated in the contract. Technical direction
may not be used to:

(1) Assign additional work under the contract;

(2) Direct a change as defined in the contract clause entitled "Changes";

(3) Increase or decrease the estimated contract cost, the fixed fee, or the time
required for contract performance; or

(4) Change any of the terms, conditions or specifications of the contract.
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(c) The only individual authorized to in any way amend or modify any of the terms of this contract shall be
the Contracting Officer. When, in the opinion of the Contractor, any technical direction calls for effort
outside the scope of the contract or inconsistent with this special provision, the Contractor shall notify the
Contracting Officer in writing within ten working days after its receipt. The Contractor shall not proceed
with the work affected by the technical direction until the Contractor is notified by the Contracting Officer
that the technical direction is within the scope of the contract.

(d) Nothing in the foregoing paragraphs may be construed to excuse the Contractor from performing that
portion of the work statement which is not affected by the disputed technical direction.

ONR- Government Furnished Property

In performance of the statement of work, the Government shall provide the contractor with the government
furnished property (GFP). The GFP provided will consist of either XM813 30-mm or Mk44 30-mm. The
GFP will be provided by 1 May 2020.

The Government shall deliver the GFP to the following address:
SAIC 7410 A Magi Rd. Hanahan, SC 29410

Upon completion of the award, the GFP will be returned to:
TBD

ONR- Pre-Contract Costs

In accordance with FAR 31.205-32, all costs which have been incurred by the Contractor on or after 7
January 2019 and before the effective date of this contract, where their incurrence is necessary to comply
with the proposed schedule, will be considered allowable only to the extent that they would have been
allowable if incurred after the date of contract award and only to a maximum of $1,170,731 through the
date of contract award.

ONR Contractor Provided Items

To incorporate cost savings and maximize efficient use of available Government funding, the Contractor
intends to install on the Technology Demonstrator and provide on a temporary basis the items listed below.
These items have been made available to the Contractor from various suppliers who desire the return of
their property once Government testing and evaluation of the Technology Demonstrator under this contract
is complete. Contractor will provide the below listed items for the duration of the base period and for an
additional period of twelve months thereafter. The Government agrees that at the expiration of
aforementioned twelve-month period, it will provide the Contractor access to the Technology Demonstrator
so that the Contractor may remove the items.

The Contractor is authorized to invoice for the cost to repair or replace damaged or missing items,
reasonable wear and tear excepted, in accordance with the terms of FAR 52.216-7, Allowable Cost and
Payment. Reimbursement will be subject to FAR 52.232-20, Limitation of Cost, and FAR 52.232-22,
Limitation of Funds.

The Contractor intends to install the following items in the quantities shown:

a. Gunner and Commander Sights — 2 each

b. EW System Signal Detection — 1 each

¢. 360 SA and Laser Warning System (Laser Detect 360) — 1 each
d. C4ISR — 1 each

e. Soft-Kill CUAS — 1 each

f. Intercom (VT Miltope) — 1 each

g. UAV — 1 each
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h. HUD / Crew Station Displays — 1 each
i. Network VICTORY Server — 1 each

SECTION I - Contract Clauses

FAR 52.252-2 Clauses Incorporated by Reference. (FEB 1998)

This contract incorporates one or more clauses by reference. with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full
text of a clause may be accessed electronically at this/these address(es): https://www.acquisition.gov/

(End of clause)
Clauses Included by Reference
Clause Clause Number Clause Title
Database
FAR 52.202-1 Definitions. (NOV 2013)
FAR 52.203-3 Gratuities. (APR 1984)
FAR 52.203-5 Covenant Against Contingent Fees. (MAY 2014)
FAR 52.203-6 Restrictions on Subcontractor Sales to the Government. (SEP 2006)
FAR 52.203-7 Anti-Kickback Procedures. (MAY 2014)
Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity.
FAR 52.203-8 (MAY 2014)
FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity. (MAY 2014)
FAR 52.203-12 Limitation on Payments to Influence Certain Federal Transactions. (OCT 2010)
FAR 52 203-17 Contractor Employee Whistleblower Rights and Requirement To Inform

Employees of Whistleblower Rights. (APR 2014)

Prohibition on Requiring Certain Internal Confidentiality Agreements or
Statements. (JAN 2017)
Printed or Copied Double-Sided on Postconsumer Fiber Content Paper. (MAY

FAR 52.203-19

FAR 52.204-4 ho11)

FAR 52.204-13 System for Award Management Maintenance. (OCT 2018)

FAR 52.204-18 Commercial and Government Entity Code Maintenance. (JUL 2016)

FAR 52.204-19 Incorporation by Reference of Representations and Certifications. (DEC 2014)
FAR 52.204-21 Basic Safeguarding of Covered Contractor Information Systems. (JUN 2016)

Prohibition on Contracting for Hardware, Software, and Services Developed or
Provided by Kaspersky Lab and Other Covered Entities. (JUL 2018)
Protecting the Government's Interest When Subcontracting With Contractors
Debarred, Suspended, or Proposed for Debarment. (OCT 2015)

FAR 52.204-23

FAR 52.209-6

FAR 52.209-10 Prohibition on Contracting With Inverted Domestic Corporations. (NOV 2015)
FAR 52.215-2 Audit and Records - Negotiation. (OCT 2010)

FAR 52.215-8 Order of Precedence - Uniform Contract Format. (OCT 1997)

FAR 52.215-12 Subcontractor Certified Cost or Pricing Data. (OCT 2010)

FAR 52.215-14 Integrity of Unit Prices. (OCT 2010)

FAR 52.216-7 Allowable Cost and Payment. (AUG 2018)

FAR 52.216-8 Fixed Fee. (JUN 2011)

FAR 52.219-8 Utilization of Small Business Concerns. (OCT 2018)

FAR 52.219-9 Small Business Subcontracting Plan. (AUG 2018)

FAR 52.219-9 Small Business Subcontracting Plan. (AUG 2018) - Alternate IT (NOV 2016)
FAR 52.219-28 Post-Award Small Business Program Rerepresentation. (JUL 2013)

FAR 52.222-2 Payment for Overtime Premiums. (JUL 1990)

FAR 52.222-3 Convict Labor. (JUN 2003)

FAR 52.222-21 Prohibition of segregated facilities. (APR 2015)

FAR 52.222-26 Equal Opportunity. (SEP 2016)

FAR 52.222-37 Employment Reports on Veterans. (FEB 2016)
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Clause

Clause Number Clause Title
Database
FAR 52.222-50 Combating Trafficking in Persons. (JAN 2019)
FAR 52.222-54 Employment Eligibility Verification. (OCT 2015)
FAR 52.223-6 Drug-Free Workplace. (MAY 2001)
FAR 52223-18 gg;:;);lragmg Contractor Policies To Ban Text Messaging While Driving. (AUG
FAR 52.225-13 Restrictions on Certain Foreign Purchases. (JUN 2008)
FAR 52.227-1 Authorization and Consent. (DEC 2007)
FAR 52.227-1 Authorization and Consent. (DEC 2007) -- Alternate I (APR 1984)
FAR 52.227-2 Notice and Assistance Regarding Patent and Copyright Infringement. (DEC 2007)
FAR 52.227-10 Filing of Patent Applications - Classified Subject Matter. (DEC 2007)
FAR 52.228-7 Insurance - Liability to Third Persons. (MAR 1996)
FAR 52.232-9 Limitation on Withholding of Payments. (APR 1984)
FAR 52.232-17 Interest. (MAY 2014)
FAR 52.232-20 Limitation of Cost. (APR 1984)
FAR 52.232-22 Limitation of Funds. (APR 1984)
FAR 52.232-23 Assignment of Claims. (MAY 2014)
FAR __ [52.232-25 Prompt Payment. (JAN 2017) - Alternate I (FEB 2002)
FAR 52232.33 Iz’giusl;ent by Electronic Funds Transfer - System for Award Management. (OCT
FAR 52.232-39 Unenforceability of Unauthorized Obligations. (JUN 2013)
FAR 52.232-40 Providing Accelerated Payments to Small Business Subcontractors. (DEC 2013)
FAR 52.233-1 Disputes. (MAY 2014)
FAR 52.233-3 Protest After Award. (AUG 1996) - Alternate I (JUN 1985)
FAR 52.233-4 Applicable Law for Breach of Contract Claim. (OCT 2004)
FAR 52.242-1 Notice of Intent to Disallow Costs. (APR 1984)
FAR 52.242-4 Certification of Final Indirect Costs. (JAN 1997)
FAR 52.242-5 Payments to Small Business Subcontractors. (JAN 2017)
FAR 52.242-13 Bankruptcy. (JUL 1995)
FAR 52.243-2 Changes - Cost-Reimbursement. (AUG 1987) - Alternate V (APR 1984)
FAR 52.244-5 Competition in Subcontracting. (DEC 1996)
FAR 52.245-1 Government Property. (JAN 2017)
FAR 52.245-9 Use and Charges. (APR 2012)
FAR 52.246-23 Limitation of Liability. (FEB 1997)
FAR 52.249-6 Termination (Cost-Reimbursement). (MAY 2004)
FAR 52.249-14 Excusable Delays. (APR 1984)
FAR 52.253-1 Computer Generated Forms. (JAN 1991)
DFARS  [252.203-7000 Requirements Relating to Compensation of Former DoD Officials. (SEP 2011)
Prohibition on persons convicted of fraud or other defense-contract-related
PFARS  [252.203-7001 felonies. (DECp2008)
DFARS  [252.203-7002 Requirement to Inform Employees of Whistleblower Rights. (SEP 2013)
DFARS  [252.204-7000 Disclosure of information. (OCT 2016)
DFARS  [252.204-7002 Payment for subline items not separately priced. (DEC 1991)
DFARS  [252.204-7003 Control of government personnel work product. (APR 1992)
DFARS  [252.204-7005 Oral attestation of security responsibilities. (NOV 2001)
DFARS  |252.204-7006 Billing instructions. (OCT 2005)
DFARS  1©52.204-7012 ggi‘%g)uardmg covered defense information and cyber incident reporting. (OCT
Subcontracting with Firms that are Owned or Controlled by the Government of a
DFARS  252.209-7004 Country that if a State Sponsor of Terrorism. (OCT 2015) Y
DFARS [252.211-7003 Item unique identification and valuation. (MAR 2016)
DFARS [252.211-7007 Reporting of Government-Furnished Property. (AUG 2012)
DFARS  [252.211-7008 Use of Government-assigned Serial Numbers. (SEP 2010)
DFARS  [252.223-7004 Drug-free work force. (SEP 1988)
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Clause Clause Number Clause Title
Database
DFARS  [252.225-7012 Preference for certain domestic commodities. (DEC 2017)
DFARS  [252.225-7048 Export-Controlled Items. (JUN 2013)
DFARS  [252.227-7013 Rights in technical data-Noncommercial items. (FEB 2014)
Rights in noncommercial computer software and noncommercial computer
DFARS  252.227-7014 r.soi%t\hvare documentation. (FEBP2014) i
DFARS  [252.227-7016 Rights in bid or proposal information. (JAN 2011)
DFARS  [252.227-7017 Identification and assertion of use, release, or disclosure restrictions. (JAN 2011)
DFARS  [252.227-7019 Validation of asserted restrictions-Computer software. (SEP 2016)
Limitations on the Use or Disclosure of Government-Furnished Information
PFARS  [252.227-7025 Marked with Restrictive Legends. (MAY 2013)
DFARS  [252.227-7027 Deferred ordering of technical data or computer software. (APR 1988)
DFARS  [252.227-7030 Technical data - withholding of payment. (MAR 2000)
DFARS  [252.227-7037 Validation of restrictive markings on technical data. (SEP 2016)
DFARS  [252.227-7038 Patent Rights - Ownership by the Contractor (Large Business). (JUN 2012)
DFARS [252.231-7000 Supplemental cost principles. (DEC 1991)
DFARS  [252.232-7003 Electronic Submission of Payment Requests and Receiving Reports. (DEC 2018)
DFARS  [252.232-7010 Levies on Contract Payments. (DEC 2006)
DFARS  [252.242-7004 Material Management and Accounting System. (MAY 2011)
DFARS  [252.242-7005 Contractor business systems. (FEB 2012)
DFARS  [252.242-7006 Accounting system administration. (FEB 2012)
DFARS  [252.243-7002 Requests for equitable adjustment. (DEC 2012)
DFARS  [252.244-7001 Contractor purchasing system administration. (MAY 2014)
DFARS  [252.245-7001 Tagging, labeling, and marking of government-furnished property (APR 2012)
DFARS  [252.245-7002 Reporting Loss of Government Property. (DEC 2017)
DFARS  [252.245-7003 Contractor Property Management System Administration. (APR 2012)
DFARS  [252.245-7004 Reporting, Reutilization, and Disposal. (DEC 2017)
DFARS  [252.246-7001 Warranty of data. (MAR 2014)
DFARS  [252.246-7008 Sources of Electronic Parts. (MAY 2018)
DFARS  [252.247-7023 Transportation of supplies by sea. (FEB 2019)

Clauses Included by Full Text

FAR 52.204-2 Security Requirements. (AUG 1996)

(a) This clause applies to the extent that this contract involves access to information classified
Confidential, Secret, or Top Secret.

(b) The Contractor shall comply with (1) the Security Agreement (DD Form 441). including the
National Industrial Security Program Operating Manual (DOD 5220.22-M), and (2) any revisions
to that manual, notice of which has been furnished to the Contractor.

(c) If, subsequent to the date of this contract, the security classification or security requirements
under this contract are changed by the Government and if the changes cause an increase or
decrease in security costs or otherwise affect any other term or condition of this contract, the
contract shall be subject to an equitable adjustment as if the changes were directed under the
Changes clause of this contract.

(d) The Contractor agrees to insert terms that conform substantially to the language of this clause,
including this paragraph (d) but excluding any reference to the Changes clause of this contract, in
all subcontracts under this contract that involve access to classified information.

(End of clause)
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FAR 52.217-9 Option To Extend the Term of the Contract. (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
within one day of the expiration of the contract; provided that the Government gives the
Contractor a preliminary written notice of its intent to extend at least 1days (60 days unless a
different number of days is inserted) before the contract expires. The preliminary notice does not
commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall
not exceed 37(months)(years).

(End of clause)
FAR 52.222-35 Equal Opportunity for Veterans. (OCT 2015)
(a) Definitions. As used in this clause-

"Active duty wartime or campaign badge veteran," "Armed Forces service medal veteran,"
"disabled veteran," "protected veteran," "qualified disabled veteran," and "recently separated
veteran" have the meanings given at FAR 22.1301.

(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified protected veterans, and requires affirmative action by the
Contractor to employ and advance in employment qualified protected veterans.

(¢) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts of $150,000
or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor
shall act as specified by the Director, Office of Federal Contract Compliance Programs, to enforce
the terms, including action for noncompliance. Such necessary changes in language may be made
as shall be appropriate to identify properly the parties and their undertakings.

(End of clause)
FAR 52.222-36 Equal Opportunity for Workers with Disabilities. (JUL 2014)

(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60-741.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified individuals on the basis of disability, and requires affirmative
action by the Contractor to employ and advance in employment qualified individuals with
disabilities.

(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order in excess of $15,000 unless exempted by rules, regulations, or orders of the
Secretary, so that such provisions will be binding upon each subcontractor or vendor. The
Contractor shall act as specified by the Director, Office of Federal Contract Compliance Programs
of the U.S. Department of Labor, to enforce the terms, including action for noncompliance. Such
necessary changes in language may be made as shall be appropriate to identify properly the parties
and their undertakings.

(End of clause)
FAR 52.244-2 Subcontracts. (OCT 2010)

(a) Definitions. As used in this clause-
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Approved purchasing system means a Contractor's purchasing system that has been reviewed and
approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter
into a particular subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to
furnish supplies or services for performance of the prime contract or a subcontract. It includes, but
is not limited to, purchase orders, and changes and modifications to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required
only on unpriced contract actions (including unpriced modifications or unpriced delivery orders),
and only if required in accordance with paragraph (¢) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is
required for any subcontract that-

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or
(2) Is fixed-price and exceeds-

(1) For a contract awarded by the Department of Defense, the Coast Guard, or
the National Aeronautics and Space Administration, the greater of the simplified
acquisition threshold or 5 percent of the total estimated cost of the contract; or

(i) For a contract awarded by a civilian agency other than the Coast Guard and
the National Aeronautics and Space Administration, either the simplified
acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain
the Contracting Officer's written consent before placing the following subcontracts: N/A

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any
subcontract or modification thereof for which consent is required under paragraph (b), (c), or (d)
of this clause, including the following information:

(1) A description of the supplies or services to be subcontracted.
(i) Identification of the type of subcontract to be used.

(ii1) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate certified cost or pricing
data and Certificate of Current Cost or Pricing Data, if required by other contract
provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost
Accounting Standards when such data are required by other provisions of this
contract.

(vii) A negotiation memorandum reflecting-
(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of
initial or revised prices;

Page 19



(C) The reason certified cost or pricing data were or were not required,;

(D) The extent, if any, to which the Contractor did not rely on the
subcontractor's certified cost or pricing data in determining the price
objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the
subcontractor's certified cost or pricing data were not accurate,
complete, or current; the action taken by the Contractor and the
subcontractor; and the effect of any such defective data on the total
price negotiated;

(F) The reasons for any significant difference between the Contractor's
price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when
incentives are used. The explanation shall identify each critical
performance element, management decisions used to quantify each
incentive element, reasons for the incentives, and a summary of all
trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering
into any subcontract for which consent is not required under paragraph (b), (c), or (d) of
this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the
Contracting Officer to any subcontract nor approval of the Contractor's purchasing system shall
constitute a determination-

(1) Of the acceptability of any subcontract terms or conditions;
(2) Of the allowability of any cost under this contract; or
(3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment on
a cost-plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement type
subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(1).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or
suit filed and prompt notice of any claim made against the Contractor by any subcontractor or
vendor that, in the opinion of the Contractor, may result in litigation related in any way to this
contract, with respect to which the Contractor may be entitled to reimbursement from the
Government.

(1) The Government reserves the right to review the Contractor's purchasing system as set forth in
FAR Subpart 44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were
evaluated during negotiations: Maritime Applied Physics Corporation - $5,715,457

3DOM - $143,554

Fathom 4 - $120,275

(End of clause)
FAR 52.244-6 Subcontracts for Commercial Items. (JAN 2019)

(a) Definitions. As used in this clause-
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Commercial item and commercially available off-the-shelf item have the meanings contained in
Federal Acquisition Regulation 2.101, Definitions.

Subcontract includes a transfer of commercial items between divisions, subsidiaries, or affiliates
of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as
components of items to be supplied under this contract.

(¢)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(1) 52.203-13, Contractor Code of Business Ethics and Conduct (OCT 2015) (41
U.S.C. 3509), if the subcontract exceeds $5.5 million and has a performance
period of more than 120 days. In altering this clause to identify the appropriate
parties, all disclosures of violation of the civil False Claims Act or of Federal
criminal law shall be directed to the agency Office of the Inspector General,
with a copy to the Contracting Officer.

(1) 52.203-15, Whistleblower Protections Under the American Recovery and
Reinvestment Act of 2009 (JUN 2010) (Section 1553 of Pub. L. 111-5), if the
subcontract is funded under the Recovery Act.

(iii) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality
Agreements or Statements (JAN 2017).

(iv) 52.204-21, Basic Safeguarding of Covered Contractor Information Systems
(JUN 2016), other than subcontracts for commercially available off-the-shelf
items, if flow down is required in accordance with paragraph (c) of FAR clause
52.204-21.

(v) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services
Developed or Provided by Kaspersky Lab and Other Covered Entities (JUL
2018) (Section 1634 of Pub. L. 115-91).

(vi) 52.219-8, Utilization of Small Business Concerns (OCT 2018) (15 U.S.C.
637(d)(2) and (3)), if the subcontract offers further subcontracting opportunities.
If the subcontract (except subcontracts to small business concerns) exceeds
$700,000 ($1.5 million for construction of any public facility), the subcontractor
must include 52.219-8 in lower tier subcontracts that offer subcontracting
opportunities.

(vii) 52.222-21, Prohibition of Segregated Facilities (APR 2015).
(viii) 52.222-26, Equal Opportunity (SEP 2016) (E.O. 11246).
(ix) 52.222-35, Equal Opportunity for Veterans (OCT 2015)(38 U.S.C. 4212(a));

(x) 52.222-36, Equal Opportunity for Workers with Disabilities (JUL 2014) (29
U.S.C. 793).

(xi) 52.222-37, Employment Reports on Veterans (FEB 2016) (38 U.S.C. 4212).

(xii) 52.222-40, Notification of Employee Rights Under the National Labor
Relations Act (DEC 2010) (E.O. 13496), if flow down is required in accordance
with paragraph (f) of FAR clause 52.222-40.
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(xiii)(A) 52.222-50, Combating Trafficking in Persons (JAN 2019) (22 U.S.C.
chapter 78 and E.O. 13627).

(B) Alternate I (MAR 2015) of 52.222-50 (22 U.S.C. chapter 78 and
E.O. 13627).

(xiv) 52.222-55, Minimum Wages under Executive Order 13658 (DEC 2015), if
flowdown is required in accordance with paragraph (k) of FAR clause 52.222-
55.

(xv) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2017)
(E.O. 13706), if flowdown is required in accordance with paragraph (m) of FAR
clause 52.222-62.

(B) Alternate I (JAN 2017) of 52.224-3, if flow down is required in
accordance with 52.224-3(f) and the agency specifies that only its
agency-provided training is acceptable).

(xvi)(A) 52.224-3, Privacy Training (JAN 2017) (5 U.S.C. 552a) if flow down is
required in accordance with 52.224-3(f).

(B) Alternate I (JAN 2017) of 52.224-3, if flow down is required in
accordance with 52.224-3(f) and the agency specifies that only its
agency-provided training is acceptable).

(xvii) 52.225-26, Contractors Performing Private Security Functions Outside the
United States (Oct 2016) (Section 862, as amended, of the National Defense
Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note).

(xviii) 52.232-40, Providing Accelerated Payments to Small Business
Subcontractors (DEC 2013), if flow down is required in accordance with
paragraph (c) of FAR clause 52.232-40.

(xix) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels
(FEB 2006) (46 U.S.C. App. 1241 and 10 U.S.C. 2631), if flow down is required
in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the Contractor may flow down to subcontracts for commercial
items a minimal number of additional clauses necessary to satisfy its contractual
obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in
subcontracts awarded under this contract.

(End of clause)
FAR 52.252-4 Alterations in Contract. (APR 1984)

Portions of this contract are altered as follows: Revisions or supplements after issuance of the solicitation
or contract award will occur via amendment or modification.

(End of clause)
FAR 52.252-6 Authorized Deviations in Clauses. (APR 1984)
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter

1) clause with an authorized deviation is indicated by the addition of $(DEVIATION) after the date
of the clause.
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(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation
Supplement (48 CFR Chapter 2) clause with an authorized deviation is indicated by the addition of
S$(DEVIATION) after the name of the regulation.

(End of clause)

FAR Deviations 52.219-9 52.219-9 Small Business Subcontracting Plan. (DEVIATION 2018-00018)

kok ok ok sk

(d) The Offeror’s subcontracting plan shall include the following:

k sk sk ok ook

(11) A description of the types of records that will be maintained concerning procedures that have been
adopted to comply with the requirements and goals in the plan, including establishing source lists; and a
description of the offeror’s efforts to locate small business, veteran-owned small business, service-disabled
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned
small business concerns and award subcontracts to them. The records shall include at least the following
(on a plant-wide or company-wide basis, unless otherwise indicated):

sk osk sk sk sk

(iii) Records on each subcontract solicitation resulting

in an award of more than the simplified acquisition threshold,
indicating—

k ok k% %k

DFARS 252.235-7011 Final scientific or technical report. (JAN 2015)
The Contractor shall-

(a) Submit an electronic copy of the approved final scientific or technical report, not a summary,
delivered under this contract to the Defense Technical Information Center (DTIC) through the
web-based input system at http://www.dtic.mil/dtic/submit/ as required by DoD Instruction
3200.12, DoD Scientific and Technical Information Program (STIP). Include a completed
Standard Form (SF) 298, Report Documentation Page, in the document, or complete the web-
based SF 298.

(b) For instructions on submitting multi-media reports, follow the instructions at
http://www.dtic mil/dtic/submit.

(c) Email classified reports (up to Secret) to TR@DTIC.SMIL.MIL. If a SIPRNET email
capability is not available, follow the classified submission instructions at
http://www.dtic mil/dtic/submit/.

(End of clause)

DFARS Deviations 252.225-7978 RESTRICTION ON ACQUISITION OF CERTAIN MAGNETS
AND TUNGSTEN (JAN 2019) (DEVIATION 2019-00006)

(a) Definitions. As used in this clause—
“Covered material” means—

(1) Samarium-cobalt magnets;

Page 23



(2) Neodymium-iron-boron magnets:

(3) Tungsten metal powder; and

(4) Tungsten heavy alloy or any finished or semi-finished component containing tungsten heavy alloy.
“Covered country” means—

(1) The Democratic People’s Republic of North Korea;

(2) The People’s Republic of China;

(3) The Russian Federation: and

(4) The Islamic Republic of Iran.

(b)(1) Except as provided in paragraph (c) of this clause, the Contractor shall not deliver under this contract
any covered material melted or produced in any covered country or any end item, manufactured in any
covered country, that contains a covered material.

(2) For samarium-cobalt magnets and neodymium iron-boron magnets, this restriction includes—

(1) Melting samarium with cobalt to produce the samarium-cobalt alloy or melting neodymium with iron
and boron to produce the neodymium-iron-boron alloy; and

(i1) All subsequent phases of production of the magnets, such as powder formation, pressing, sintering or
bonding. and magnetization.

(3) The restriction on melting and producing of samarium-cobalt magnets is in addition to any applicable
restrictions on melting of specialty metals if the clause at 252.225-7009, Restriction on Acquisition of
Certain Articles Containing Specialty Metals, is included in the contract.

(c) This clause does not apply—

(1) To an end item that is—

(i) A commercially available off-the-shelf item, other than—

(A) A commercially available off-the-shelf item that is 50 percent or more tungsten by weight; or

(B) A tungsten heavy alloy mill product, such as bar, billet, slab, wire, cube, sphere, block, blank, plate, or
sheet, that had not been incorporated into an end item, subsystem, assembly, or component;

(i1) An electronic device, unless otherwise specified in the contract; or

(ii1) A neodymium-iron-boron magnet manufactured from recycled material if the milling of the recycled
material and sintering of the final magnet takes place in the United States.

(2) If the authorized agency official concerned has made a nonavailability determination that covered
materials of satisfactory quality and quantity. in the required form, cannot be procured as and when needed
at a reasonable price from a source other than a covered country.

(End of clause)

SECTION J - List of Documents, Exhibits and Other Attachments

Number of

Number Title
Pages
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Number Title L
Pages
A Exhibit A 13
Encl 1 Enclosure 1 to Exhibit A 2
1 Statement of Work 21
/ DD254 6
3 Subcontracting Goals 11
4 COR Appointment Letter 5
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CONTRACT DATA REQUIREMENTS LIST
(20 Data Items)

Form Approved

OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection
of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188))
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to anyl
penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Sen<1

completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
All CLINs A TDP ™

OTHER X

D. SYSTEM/ITEM
At the Edge

E. CONTRACT/PR NO.
N00014-19-C-2047

F. CONTRACTOR
Science Applications International
Corporation

1. DATA ITEM
NO.

A001 Progress Reports (Technical and Financial)

2. TITLE OF DATA ITEM 3.

SUBTITLE

4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE

Document No.)

See Section C.4.2

6. REQUIRING OFFICE

See

Section F

7. DD 250 REQ | 9. DIST

STATEMENT

REQUIRED
NO MTHLY

10 FREQUENCY 12. DATE OF FIRST

SUBMISSION

See Block 16

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

See Block 16

N/A See Block 16

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Repro

16. REMARKS

These reports shall be in Contractor format and include a description of the
technical work completed and accomplishments during the reporting period and
work planned for the next reporting period. They should include
identification of any problems/issues and potential solutions. Any known
changes to the platform’s weight, cost, and performance characteristics must
be documented in the monthly report of the period the change occurred. A
financial summary shall be provided to include the expenses incurred during
the reporting period and tracking of the monthly expenditures relative to the
original planned spend plan (planned vs actual), the amount obligated, and
total award value. Report must include any changes to the Integrated Master
Schedule (IMS). These reports are not intended to be burdensome and are
expected to be approximately two - three pages in length. All reports should
address progress on modularity, open architecture, and innovation in platform
design.
Block 9: Distribution Statement D.
Defense and U.S.
(2/25/2019) .
Office of Naval Research.
only.
Block 11: Contract/delivery order award.
Block 12: First submission is due 45 calendar days after the date of contract
award. Block 13: Subsequent submissions due every 30 days until contract end.

Distribution authorized to Department of
DoD contractors only (Administrative or Operational Use)
Other request for this document shall be referred to Code 33,
This Distribution Statement applies to CDRL A001

See Enclosure #1

15. TOTAL

17. PRICE
GROUP

18.

ESTIMATED
TOTAL
PRICE

1. DATA ITEM
NO.

A002 Meeting Minutes

2. TITLE OF DATA ITEM 3.

SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition
Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

See Section C.4.1, C.4.3, C.4.4, S Secti F
C.4.5, C.4.10, C.4.13 ee wection
7. DD 250 REQ | 9. DIST 10 FREQUENCY 12. DATE OF FIRST
STATEMENT SUBMISSION 14. DISTRIBUTION
REQUIRED )
NO As required See Block 16
b. COPIES
8. APP CODE See Block 16 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
N/A See Block 16 SUBMISSION Draft
) See Block 16 Reg | Repro
16. REMARKS See Enclosure #1

Meeting Minutes shall be in Contractor format and summarize meeting
discussions, decisions, and capture any action items at the meetings
associated with data items A004- AQ012.

Block 9: Distribution Statement D. Distribution authorized to Department of
Defense and U.S. DoD contractors only (Administrative or Operational Use)
(2/25/2019) . Other request for this document shall be referred to Code 33,

Office of Naval Research. This Distribution Statement applies to CDRL A002
only.
Block 11: Contract/delivery order award.

Block 12, 13: Due within 7 calendar days after noted meetings.

15. TOTAL

18.

ESTIMATED
TOTAL
PRICE



G. Prepared By:

Jeff Bradel

25 Feb 2019

H I. Approved By:
Darnell Griffin

J.
25 Feb 2019

3. SUBTITLE

1. DATA 2. TITLE OF DATA ITEM
ITEM NO.
2003 Integrated Master Schedule

4. AUTHORITY (Data Acquisition
Document No.)

5. CONTRACT REFERENCE

See Section C.2

6. REQUIRING OFFICE

See Section F

7. DD 250
REQ

9. DIST
STATEMENT
REQUIRED

12. DATE OF FIRST
SUBMISSION

See Block 16

10 FREQUENCY

Quarterly
NO

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

See Block 16

N/A See Block 16

b. COPIES

a. ADDRESSEE Final

Dra

ft

Reg | Repr

16. REMARKS

An Integrated Master Schedule shall be provided that details the tasks
and milestone events across the contracted period of performance.
Specific details shall be provided on the tasks associated with internal
testing prior to platform delivery to government. The dates and duration
of each task shall be included and appropriate linkages between tasks
shall be shown with sufficient information to determine the program’s
critical path. This schedule shall be updated quarterly and provided in
PDF and/or Microsoft Project formats.

Block 9: Distribution Statement D. Distribution authorized to Department
of Defense and U.S. DoD contractors only (Administrative or Operational
Use) (2/25/2019). Other request for this document shall be referred to
Code 33, Office of Naval Research. This Distribution Statement applies
to CDRL A003 only.

Block 11:
meeting.

Contract/delivery order award. Block 12: Due at kickoff

Block 13:
meeting.

Subsequent updated shall be provided at each major review

See Enclosure #1

15. TOTAL

G. PREPARED BY
Jeff Bradel

H. DATE
25 Feb 2019

I. APPROVED BY
Darnell Griffin

J. DATE
25 Feb 2019

1. DATA
ITEM NO.

A004

2. TITLE OF DATA ITEM

Post Award Conference (PAC) Briefing Material

3. SUBTITLE

4. AUTHORITY (Data Acquisition
Document No.)

5. CONTRACT REFERENCE

See Section C.4.1

6. REQUIRING OFFICE

See Section F

7. DD 250 9. DIST 10 FREQUENCY 12. DATE OF FIRST
REQ STATEMENT SUBMISSION
REQUIRED One time and
revisions See Block 16
NO

14. DISTRIBUTION

8. APP CODE | See Block 16 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A See Block 16

See Block 16

b. COPIES
a. ADDRESSEE Final
Dra
fr Reg | Repr

16. REMARKS

The briefing package shall include technical details associated with the
specific work planned to be performed during the contracted period. The
methodology and approach envisioned to conduct this phase shall be
presented. The presentation shall be in Contractor format and include
slides describing the level of innovativeness, the level of modularity
and ability to accept changing payloads and components over time, and the
planned approach and usage of open architectures and interfaces in the
proposed technology demonstrator platform. Shall describe to what extent
the performer is addressing the enabling capabilities of improved broad
spectrum sensing and sensing ranges, enhanced communication and
integrated battle management system, providing lethality for direct and
indirect fires, and the utilization and integration of unmanned systems
and manned/unmanned teaming to extend reach and reduce crew risk. The

briefing shall include a framework for tracking component, subsystem, and

See Enclosure #1




full system weight and cost throughout the program. An initial
traceability matrix shall be developed to compare the expected
technology demonstrator’s capabilities to the notional ARV Attributes
(provided as GFI) and the expected concept’s performance. The weight
summary and Attribute matrix shall be updated throughout the program
with updates provided at every program review. A financial plan
expressing anticipated spend rates shall also be provided and will be
expected in the closed session as well as details of the program. A
schedule of events shall be provided showing the major upcoming
milestones and decision points. A table of program risks and
issues/concerns shall be provided and updated throughout the project. The
PAC meeting date will take place within the first 30 days of contract
award.

Block 9: Distribution Statement D. Distribution authorized to Department

of Defense and U.S. DoD contractors only (Administrative or Operational 15. TOTAL

Use) (2/25/2019). Other request for this document shall be referred to

Code 33, Office of Naval Research. This Distribution Statement applies

to CDRL A004 only.

Block 11: Contract/delivery order award.

Block 12: Due 3 calendar days prior to scheduled meeting.

Block 13: Presented version of brief, if contains revisions, must be

provided no later than 3 days after scheduled meeting.

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Jeff Bradel 25 Feb 2019 Darnell Griffin 25 Feb 2019
1. DATA 2. TITLE OF DATA ITEM 3. SUBTITLE
ITEM NO.

2005 In Process Review (IPR) Briefing Material

4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

Document No.)
See Section C.4.3

See Section F

14. DISTRIBUTION

7. DD 250 REQ| 9. DIST 10 FREQUENCY 12. DATE OF FIRST
STATEMENT SUBMISSION
NO REQUIRED Quarterly See Block 16
8. APP CODE | gee plock 16 | 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16

b. COPIES
a. ADDRESSEE Draft Final
Repro

16. REMARKS

The In-Process Review (IPR) meeting date will be negotiated based on key
personnel availabilities but shall take place approximately 90 calendar
days after the kickoff meeting and quarterly thereafter until contract end.
Major reviews such as the PDR and CDR may take the place of a quarterly
review. The briefing package shall include technical details associated
with the specific work completed during the project to date and an overview
of the remaining planned work. The presentation shall be in Contractor
format and include an overview of as many of the following items as
possible: the level of innovativeness, the level of modularity and ability
to accept changing payloads and components over time; planned usage of open
architectures and interfaces in the proposed technology demonstrator; the
extent the performer is addressing the key enabling capabilities of
improved broad spectrum sensing and sensing ranges, enhanced communication
and integrated battle management system, providing lethality for direct and
indirect fires, the utilization and integration of unmanned systems and
manned/unmanned teaming to extend reach and reduce crew risk; updates on the
technology demonstrator’s weights and costs; an updated traceability matrix

See Enclosure
#1




that will be used to compare the expected technology demonstrator’s
capabilities to the notional ARV Attributes (provided as GFI); and an update

on surrogates and GFE that will be installed on the technology
demonstrators. Briefing shall also summarize the following:

1) Work completed (inclusive of meeting action items)

2) Work planned for upcoming quarter

3) Contract tasks not completed

4)  significant accomplishments

5)  pProblems or delays

6)  corrective actions

7) Schedule updates

8) Other program or personnel changes

9) Risk Management Status (Safety included)

10) Configuration Management

11) IMS review

12)  schedule Risk Assessment (SRA)

13) Cost Status Reporting (CSR) with most recent cost estimates

14) Status Report from each functional lead

15) Project Metric Status
Block 9: Distribution Statement D. Distribution authorized to Department of
Defense and U.S. DoD contractors only (Administrative or Operational Use)
(2/25/2019) . Other request for this document shall be referred to Code 33,
Office of Naval Research. This Distribution Statement applies to CDRL A005
only.
Block 11: Contract/delivery order award.
Block 12: Due 3 calendar days prior to scheduled meeting.
Block 13: Presented version of brief, if contains revisions, must be

provided no later than 3 days after scheduled meeting.

15. TOTAL

1. DATA 2. TITLE OF DATA ITEM
ITEM NO.
2006 Preliminary Design Review (PDR) Briefing Material

3. SUBTITLE

4. AUTHORITY (Data Acquisition
Document No.)

5. CONTRACT REFERENCE

See Section C.4.4

6. REQUIRING OFFICE

See Section F

7. DD 250 REQ| 9. DIST 10 FREQUENCY 12. DATE OF FIRST
STATEMENT SUBMISSION 14. DISTRIBUTION
NO REQUIRED One time and S Block 16
A ee oc
revisions b. COPIES
8. APP CODE See Block 16 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft
N/A See Block 16
See Block 16 Reg | Repr

16. REMARKS

The Preliminary Design Review (PDR) meeting date shall be determined at
the PAC and based on timing can be held in place of one of the quarterly
IPR meetings.

See Enclosure
#1

Requirements listed in AOO5 are applicable to this data item. In addition,

the PDR briefing material shall be in Contractor format and show an
understanding of the government’s desired attributes for the developed

platform, provide an update on the expected technical performance of the
platform, discuss long lead item material procurement, provide an

assessment of programmatic risks, and provide preliminary design

information on the proposed Technology Demonstrator, blast/ballistic hulls,

and Dballistic coupons (if provided).

Block 9: Distribution Statement D.
of Defense and U.S.

Distribution authorized to Department

DoD contractors only (Administrative or Operational




Use) (2/25/2019). Other
Code 33, Office of Naval Research. This
CDRL A006 only.

request for this document shall be referred to
Distribution Statement applies to

Block 11: Contract/delivery order award.
Block 12: Due 7 calendar days prior to scheduled meeting.
Block 13: Presented version of brief, if contains revisions, must be

provided no later than 3 days after scheduled meeting.

15. TOTAL

I. APPROVED BY
Darnell Griffin

G. PREPARED BY
Jeff Bradel

H. DATE
25 Feb 2019

J. DATE

25 Feb 2019

1. DATA 2. TITLE OF DATA ITEM
ITEM NO.
2007 Critical Design Review (CDR) Briefing Material

3. SUBTITLE

4. AUTHORITY (Data Acquisition
Document No.)

5. CONTRACT REFERENCE

See Section C.4.5

6. REQUIRING OFFICE

See Section F

9. DIST
STATEMENT
REQUIRED

12. DATE OF FIRST
SUBMISSION

7. DD 250 REQ 10 FREQUENCY

One time and

revisions See Block 16

NO

14. DISTRIBUTION

13. DATE OF SUBSEQUENT
SUBMISSION

8. APP CODE See Block 16 11. AS OF DATE

N/A See Block 16

See Block 16

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Repr

16. REMARKS

The Critical Design Review (CDR) meeting date shall be determined at the
PDR meeting and based on timing can be held in place of one of the
quarterly IPR meetings. The CDR shall occur prior to building the
technology demonstrator and blast/ballistic hulls. Requirements listed
in A0O5 are applicable to this data item. In addition, the CDR briefing
material shall be in Contractor format, build upon the information
provided in the PDR, provide detailed design information on the articles
to be built, and provide detailed information on the material
procurement, build, and integration phases of the project. For any
proposed capability that will not be provided on the Technology
Demonstrator and/or blast/ballistic hulls, the contractor shall include
sufficient technical detail to facilitate an analysis of the integration
of the capability into the proposed design.

Block 9: Distribution Statement D. Distribution authorized to
Department of Defense and U.S. DoD contractors only (Administrative or
Operational Use) (2/25/2019). Other request for this document shall be
referred to Code 33, Office of Naval Research. This Distribution
Statement applies to CDRL A007 only.

Block 11: Contract/delivery order award.

Block 12: Due 7 calendar days prior to scheduled meeting.

Block 13: Presented version of brief, if contains revisions, must be

provided no later than 3 days after scheduled meeting.

See Enclosure #1

15. TOTAL

I. APPROVED BY
Darnell Griffin

G. PREPARED BY
Jeff Bradel

H. DATE
25 Feb 2019

J. DATE

25 Feb 2019

1. DATA
ITEM NO.

A008

2. TITLE OF DATA ITEM

Live Fire Test Readiness Review (TRR) Briefing

3. SUBTITLE

Blast Hull and Ballistic Coupons

5. CONTRACT REFERENCE

ﬁbc%%£%%R¥E¥)(Data Acquisition

See Section C.4.7, C.4.18, C.4.19

6. REQUIRING OFFICE

See Section F

7. DD 250 REQ| 9. DIST 10 FREQUENCY 12. DATE OF FIRST
STATEMENT SUBMISSION 14. DISTRIBUTION
O REQUIRED One time and s Block 16
S ee oc
revisions b. COPIES
8. APP CODE See Block 16 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
Draf
N/A See Block 16 SUBMISSION raft
See Block 16 Reg | Repr

16. REMARKS See Enclosure #1

The Test Readiness Review (TRR) meeting shall be held no later than 30




days prior to delivery of the blast hulls and ballistic coupons.
Briefing shall be in Contractor format and address the final design and
operation of the materiel to be delivered, and include a safety and risk
assessment. The briefing should address attribute compliance and any
risks associated with performing ballistic/blast testing due to
technology demonstrator capability deviations from the attributes. Any
test support that will be supplied to the Government test sites should
be defined.

Block 9: Distribution Statement D. Distribution authorized to Department
of Defense and U.S. DoD contractors only (Administrative or Operational
Use) (2/25/2019). Other request for this document shall be referred to
Code 33, Office of Naval Research. This Distribution Statement applies
to CDRL A008 only.

Block 11: Contract/delivery order award.
Block 12: Due 7 calendar days prior to scheduled meeting.

Block 13: Presented version of brief, if contains revisions, must be
provided no later than 3 days after scheduled meeting.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
Jeff Bradel 25 Feb 2019 Darnell Griffin

J. DATE
25 Feb 2019

1. DATA 2. TITLE OF DATA ITEM 3. SUBTITLE

ITEM NO.
2009 Acceptance Test Readiness Review (ATRR) Briefing

Contractor TD Testing

4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE
Document No.)

See Section C.4.10

6. REQUIRING OFFICE

See Section F

7. DD 250 REQ| 9. DIST 10 FREQUENCY 12. DATE OF FIRST
STATEMENT SUBMISSION
REQUIRED One time and

revisions See Block 16

NO

14. DISTRIBUTION

8. APP CODE See Block 16 11. AS OF DATE 13. DATE OF SUBSEQUENT

N/A See Block 16 s ISSION

See Block 16

b. COPIES

a. ADDRESSEE
Draft

Final

Reg

Repr

16. REMARKS

The Acceptance Test Readiness Review (ATRR) meeting shall be held no
later than 30 days prior to contractor acceptance testing. Briefing
shall be in Contractor format and address the testing events that will
occur and any planned tuning and break in operations. Shall describe
test procedures, assessment metrics, and test schedule.

Procedures for Government witnessing of the validation testing shall be
defined. The Contractor shall include acceptance test planning to
confirm safe vehicle operation and the operability of the major vehicle
subsystems to include, but not limited to: weapons systems, off-road
capabilities, battle management system, and organic unmanned systems.

Block 9: Distribution Statement D. Distribution authorized to Department
of Defense and U.S. DoD contractors only (Administrative or Operational
Use) (2/25/2019). Other request for this document shall be referred to
Code 33, Office of Naval Research. This Distribution Statement applies
to CDRL A009 only.

Block 11: Contract/delivery order award.
Block 12: Due 7 calendar days prior to scheduled meeting.

Block 13: Presented version of brief, if contains revisions, must be
provided no later than 3 days after scheduled meeting.

See Enclosure #1

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY
Jeff Bradel 25 Feb 2019 Darnell Griffin

J. DATE
25 Feb 2019

1. DATA 2. TITLE OF DATA ITEM 3. SUBTITLE

ITEM NO.

2010 TD Acceptance Test Plan

Contractor Testing

4. AUTHORITY (Data Acquisition 5. CONTRACT REFERENCE
Document No.)
See Section C.4.9

6. REQUIRING OFFICE

See Section F

7. DD 250 REQ| 9. DIST 10 FREQUENCY 12. DATE OF FIRST
STATEMENT SUBMISSION

One time and

14. DISTRIBUTION




NO REQUIRED revisions See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

8. APP CODE 11. AS OF DATE

See Block 16

N/A See Block 16

See Block 16

a. ADDRESSEE

b. COPIES

Draft Final

Reg | Repr

16. REMARKS

The Technology Demonstrator (TD) Acceptance Test Plan shall describe the
tests to be performed, the associated procedures, and assessment
metrics. Test plan shall be in Contractor format and provide a
sufficient level of detail to describe the number of test hours and
miles driven during this acceptance test period.

Block 9: Distribution Statement D. Distribution authorized to Department
of Defense and U.S. DoD contractors only (Administrative or Operational
Use) (2/25/2019). Other request for this document shall be referred to
Code 33, Office of Naval Research. This Distribution Statement applies
to CDRL A010 only.

Block 11: Contract/delivery order award.

Block 12:
days prior to Test Readiness Review

Draft version of test plan shall be provided 60 calendar
(TRR) for TD Acceptance Testing.

Block 13:
days prior to Test Readiness Review

Final version of test plan shall be provided 7 calendar
(TRR) for TD Acceptance Testing.

See Enclosure #1

15. TOTAL

I. APPROVED BY
Darnell Griffin

G. PREPARED BY
Jeff Bradel

H. DATE
25 Feb 2019

J. DATE
25 Feb 2019

1. DATA
ITEM NO.

2. TITLE OF DATA ITEM 3.

Vehicle Test Readiness Review (TRR) Briefing Material

A011

SUBTITLE

Government Testing

4. AUTHORITY (Data Acquisition
Document No.)

5. CONTRACT REFERENCE

See Section C.4.12

6. REQUIRING OFFICE

See Section F

12. DATE OF FIRST
SUBMISSION

9. DIST
STATEMENT
REQUIRED

7. DD 250 REQ 10 FREQUENCY

One time and

revisions See Block 16

NO

14. DISTRIBUTION

13. DATE OF SUBSEQUENT
SUBMISSION
See Block 16

8. APP CODE See Block 16 11. AS OF DATE

N/A See Block 16

a. ADDRESSEE

b. COPIES

Draft Final

Reg | Repr

16. REMARKS

The Test Readiness Review (TRR) meeting shall be held no later than 30
days prior to the delivery of the developed Technology Demonstrator (TD)
platform. Briefing shall describe the results of the prior acceptance
testing and the ability of the platform to meet the agreed upon metrics.
Briefing shall also address the test assets’ readiness for the planned
testing schedule, planned platform shipping schedules, details on
contractor provided support personnel, spares, and equipment for
government test event, and risk and safety assessment of the TD platform.
The risk and safety assessment should include any risks for specific test
events associated with deviations between the technology demonstrator and
the contractor’s design.

Block 9: Distribution Statement D. Distribution authorized to Department
of Defense and U.S. DoD contractors only (Administrative or Operational
Use) (2/25/2019). Other request for this document shall be referred to
Code 33, Office of Naval Research. This Distribution Statement applies
to CDRL AO0l1l only.

Block 11: Contract/delivery order award.

Block 12: Due 7 calendar days prior to scheduled meeting.

Block 13: Presented version of brief, if contains revisions, must be

provided no later than 3 days after scheduled meeting.

See Enclosure #1

15. TOTAL

I. APPROVED BY
Darnell Griffin

G. PREPARED BY
Jeff Bradel

H. DATE
25 Feb 2019

J. DATE
25 Feb 2019

1. DATA
ITEM NO.

2. TITLE OF DATA ITEM 3.

2012 Final Review Briefing Material

SUBTITLE




4. AUTHORITY (Data Acquisition
Document No.)

5. CONTRACT REFERENCE

See Section C.4.13

6. REQUIRING OFFICE

See Section F

9. DIST
STATEMENT
REQUIRED

12. DATE OF FIRST
SUBMISSION

7. DD 250
REQ

10 FREQUENCY

One time and

revisions See Block 16

NO

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

See Block 16

N/A See Block 16

b. COPIES

a. ADDRESSEE :
Draft Final

Reg | Repr

16. REMARKS

The Final Review meeting date will be negotiated with contractor based on
key personnel availabilities, but shall take place between 14-30 calendar
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A. SCOPE

This Statement of Work (SOW) describes the work scope associated with the design,
development, fabrication, manufacture, test and evaluation of a blast/ballistic hull and a technology
demonstrator vehicle for the Armored Reconnaissance Vehicle (ARV) Program. It includes all
efforts associated with the Base Period, to include the Preliminary Design Review (PDR), the
Critical Design Review (CDR), Blast/Ballistic Hull Build and associated Test Support,
Technology Demonstrator Vehicle Build and associated Test Support. The final deliverable for the
Base Period will be a Final Report outlining the findings and conclusions from the effort and
developmental level technical data. Additionally, it describes the work scope associated with four
(4) Option Periods: two (2) additional 6-month Test and Evaluation periods and two (2) additional
Blast/Ballistic Hulls.

A.1 Background

The Armored Reconnaissance Vehicle (ARV) is envisioned as a possible next generation
replacement for the U.S. Marine Corps’ legacy Light Armored Vehicle (LAV) in support of the
Light Armored Reconnaissance (LAR) battalions within the Marine Divisions. LAR Battalions
have been designed to perform combined arms, all-weather, sustained reconnaissance and security
missions in support of the Ground Combat Element and aim to reduce the “fog of war.” Two of
the fundamental roles of the LAR Battalion include shaping the battlespace by facilitating a
commander’s ability to maneuver and concentrate forces at the decisive point and providing
information to commanders that yields a high degree of situational awareness.

Facing more modern threats, LAR Battalions will have to fight for information prior to being
able to provide it and will have to shape an increasingly complex battlespace. LAR Battalions will
operate in highly contested environments, countering threats that have greater reach and lethality.
Next generation armored reconnaissance will require multiple and resilient means to sense and
communicate, more capable lethality options to destroy heavily armored threats close-in and at
range, and an associated enhanced protection posture to counter those threats.

Core to this next generation capability is the ARV which will be a modern combat vehicle system
that balances competing capability demands to sense, shoot, move, communicate and must remain
transportable as part of the naval expeditionary force. The ARV will not be an incremental
upgrade/development to the legacy LAV and some of the capabilities envisioned include, but are
not limited to:

B Ability to enhance and extend the reconnaissance reach and provide persistent surveillance

B Incorporation of manned and un-manned teaming to extend the reach of the Light Armored
Reconnaissance (LAR) battalion

A modern C41 suite that is a critical node in Intelligence, Surveillance and Reconnaissance
(ISR) with tactical battle management systems

Robust cross-country and on-road land mobility with shore-to-shore water mobility

Full spectrum passive & active force protection and survivability

Ability to deliver direct and indirect fires kinetically and non-kinetically

Similar levels of transportability to the legacy LAV which defines platform size and weight
Drive-by-wire capability

Interoperability, modularity and open systems architecture

Non-proprietary Statement of Work (SOW) 1
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A.2 Purpose

SAIC (the Contractor) is proposing to develop an ARV Technology Demonstrator (TD) for the
Office of Naval Research (ONR) in response to the Broad Agency Announcement (BAA) N00014-
19-S-B002. It is desired that a future ARV will be capable of fighting for information in an
increasingly complex and contested environment and able to counter threats with greater reach and
lethality. The technology demonstrator and blast/ballistic hulls delivered under this effort will be
used to demonstrate the state of the art and to assess the potential capability and performance of
advanced technologies and future concepts. The goal is to demonstrate the realm of the possible
to inform the requirements development process and to engage Industry and Academia early in the
process.

“Mission First, Marines Always” is SAIC’s lodestar as we innovate and collaborate with ONR
on this critical Science and Technology program. Fusing our understanding of the Light Armored
Reconnaissance (LAR) mission and their current and projected operational challenges with our
scientific, engineering, manufacturing, and sustainment expertise is the hallmark of SAIC’s ability
to redefine ingenuity in the integration of advanced and revolutionary technologies into a
capability leap forward for the next generation ARV.

Essential to “Marines Always” is improving force protection and systems survivability to meet
the emerging and forecasted threat operating environment and sustaining them at the far edge of
extended lines of communications in an austere expeditionary environment with minimal external
support. Vital is a state-of-the-art layered force protection approach. Key to this is a validation
strategy that provides ONR the confidence that the SAIC occupant protection solution is robust
and is in keeping with our industry-leading reputation for superior tactical vehicle survivability
systems.

The ARV program is primarily researching a
base capability for a notional ARV and is not
intended to research all possible capabilities or
variants that will be resident in a full family of
vehicles that will be part of the eventual
acquisition program. The SAIC ARV, shown in
Figure A.2-1, is designed to meet or exceed
program objective performance levels and
optimized to meet the emerging needs of USMC
LAR forces. Our series hybrid-electric
powertrain design allows engine-off silent
mobility (land or swim) for extended ranges, and
up to 24 hours of silent watch to support low T
signature infiltration, reconnaissance, Figure A.2-1. ARV Technology
surveillance, and battlespace shaping mission Demonstrator
needs. Vehicle primary power is provided by
two 200 hp Auxiliary Power Units (APUs) located at the rear of each sponson to balance vehicle
Center of Gravity (CQG), directly drive the two marine outdrives, and free-up valuable interior space
in the vehicle for the crew, mission systems, and dismounted scouts.

The vehicle hull is an aluminum armor welded structure and spall liner that provides protection
against baseline threats. The hull has integral buoyant, ceramic-composite armor which provides
required displacement for safe water operations and protection against kinetic threats and is
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designed to accept additional B-kit armor for advanced threats. Our 6x6 running gear includes a
large travel, active hydro-strut suspension, Central Tire Inflation System (CTIS), and pivot steer
capability for operation in confined spaces. A reconfigurable, remotely-operated weapons turret
provides a 30 mm cannon and Anti-Tank Guided Missile (ATGM) or Air Defense (AD) capability,
and independent sights for the gunner and commander.

The developed Technology Demonstrator shall be based upon the configuration proposed by the
Contractor as follows:

e Reconnaissance

(@)

(@)

(@)

Tether/Untethered Unmanned Aerial System (UAS) with abilities of
landing/taking off On-the-Move

Advanced Dual Band FLIR

VICTORY Architecture and redundant communications

e Battlespace Shaping

o

(@)

(@)

o

(@)

(@)

30mm cannon with hunter-killer capabilities
Command-Gunner Sights

Size, Weight, and Power (SWAP) for Javelin Missile System
Size, Weight, and Power (SWAP) for Counter-UAS
Auto-Target Slew-to-cue and Target Handoff

Tactical Electronic Warfare (EW) System

e Security Operations

o

o

Redundant Plug-and-Play, Joint-Interoperable Communications
Battle Management System (BMS)

e Vehicle Attributes

(@)

(@)

Hybrid Electric Drive

Silent Mobility (Water), range of 13+ nm.

Silent Mobility (Land), range of 40+ mi.

Silent Watch, 30+ hrs.

GVW of 31,300 Ibs. / GVWR of 37,000 Ibs.

Length: 2697, Width: 1157, Height: 127~

Land Speed (GVW/GVWR): 70 mph

Speed on 5% Grade: 47 mph (GVW), 45 mph (GVWR)
Water Speed: 7.5 kts (GVW), 7.1 kts (GVWR)

Turning Radius: <1.5 Vehicle Length

Reserve Buoyancy: 31% (GVW), 18.4% (GVWR)

Fuel Economy: 5.9 mph (GVW), 5.5 mph (GVWR)
Range (Standard, Land): 412 mi. (GVW), 400 mi. (GVWR)
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o Crew/Scouts: 3/3
o Objective-level Ballistic/Underbody Protection
o SWAP Allocation for an Active Protection System (APS)

Although the BAA stipulated the requirement for two blast/ballistic hulls, the developmental
cost of two “at-the-edge” production-representative hulls fully outfitted with mobility and
occupant protection packages exceeds the NTE budget proposed by ONR. Therefore, the
Contractor (SAIC) will provide a single, fully representative vehicle for underbody blast and
ballistic test and exploitation and in addition, provide a full set of as-integrated, ballistic coupons
for all armor, substrate and spall liner combinations to allow complete ballistic characterization of
the solution. This approach, proven in the AAV SU program provides a combination of robust
LFT&E assets and an exploitation platform, which optimizes evaluation capability and test support
within the proposed budget. The prospective blast, ballistic, and exploitation test plan (Appendix
A) demonstrates the efficiency of this methodology supported by data from AAV SU LFT&E at
ATC. This combination of test assets presents ONR with the greatest value for ballistic and blast
validation for ARV.
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B. APPLICABLE DOCUMENTS

The following documents form a part of this SOW to the extent specified herein. Unless
otherwise noted, in the event of a conflict between the SOW and the references cited herein (except
for related specification sheets), the text of this SOW takes precedence.

B.1 Department of Defense Specifications

Reference ’ Title
MIL-PRF-29612 Training Data Product Specification
MIL-PRF-81309 Corrosion Preventive Compounds, Water Displacing, Ultra-Thin Film
B.2 Military Handbooks, Instructions, Directives, Standards and Guides
Reference | Title
DoD IMP and IMS Department of Defense (DoD) Integrated Master Plan and Integrated

Preparation and Use
Guide

Master Schedule Preparation and Use Guide (v0.9 dated 21 Oct 2005)

DoD 4160.28

Defense Demilitarization Manual

DoD 5000.04-M-1

Cost and Software Data Reporting (CSDR) Manual

DoD 5220.22-M

National Industrial Security Program Operating Manual

DoDD 8500.01E Information Assurance (TA)

DoDI2030.08 Implementation of Trade Security Controls for Transfer of DoD U.S.
Munitions List

DoDI 8500.2 IA Implementation

DoDD 8570.01 Information Assurance Training, Certification, and Workforce
Management

DoDI 5200.39 Critical Program Information Protection Within the DoD

ISO 9001 International Organization for Standardization (ISO)

MIL-DTL-5002 Surface Treatments and Inorganic Coatings For Metal Surfaces of

Weapons Systems

MIL-DTL-53072C

Chemical Agent Resistant Coating System Application Procedures and
Quality Control Inspection

MIL-HDBK-61 Configuration Management (CM) Guidance

MIL-HDBK-419 Grounding, Bonding and Shielding For Electronic Equipment and
Facilities

MIL-STD-129P Military Marking for Shipment and Storage

MIL-STD-130 Identification Marking of US Military Property

MIL-STD-3018 Parts Management

MIL-STD-464C Electromagnetic Environmental Effects Requirements for Systems

MIL-STD-810G Environmental Engineering Considerations and Laboratory Tests

MIL-STD-882E System Safety

MIL-STD-889 Dissimilar Metals

MIL-STD-1472 DoD Design Criteria Standard: Human Engineering

MIL-STD-2073 1E

Standard Practice for Military Packaging
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Reference Title

MIL-STD-3018 DoD Standard Practice: Parts Management
MIL-STD-31000B Technical Data Packages
MIL-STD-38784 Technical Manual Specs and Standards

MIL-STD-46855A DoD Handbook: Human Engineering Guidelines for Military Systems,
Equipment, and Facilities

MIL-STD-7179 Finishes, Coatings, and Sealants, for the protection of aerospace
weapons systems

OPNAVINST Operations Security

3432.1A

Risk Management Risk Management Guide for DoD Acquisitions, Sixth Edition (Version
Guide 1.0) dated Aug 2006

B.3 Availability of DoD Documents

Military Specifications are available online at https://assist.daps.dla.mil/quicksearch or
https://assist.daps.dla.mil or from the Standardization Document Order Desk, 700 Robbins
Avenue, Building 4D, Philadelphia, PA 19111-5094.

DoD Directives, Manuals, Instructions and Publications are available online at
http://www.DTIC.mil/ or from the National Technical Information Services (NTIS), 5285 Port
Royal Road, Springfield, VA 22161.

B.4 Other Documents, Drawings and Publications

Reference | Title
ANSI/GEIA-859-2004 | Data Management
ASME Y14.34 Engineering Standards
ASME Y14.100 Standard-Engineering Drawing Practices
ASTM-D-3951 Standard Practice for Commercial Packaging
On-line Resource Defense Acquisition Guidebook
N/A Defense Information Security Agency (DISA) Security Technical

Implementation Guide (STIG)

DLM 4000.25-2-M Military Standard Transaction Reporting and Accounting Procedures
(MILSTRAP)

DTM-11-003 Directive-Type Memorandum (DTM) — Reliability Analysis, Planning,
Tracking, and Reporting

FD/SC dated 11 May |Failure Definition and Scoring Criteria
1998

GEIA-STD-0007 Logistic Product Data

(MRL) Deskbook, Manufacturing Readiness Level (MRL) Deskbook, dated Oct 2012
Version 2.2.1
NAVAIR Public NAVAIR IMS Guidebook
Release 09-456

NRMMII Version North Atlantic Treaty Organization (NATO) Reference Mobility Model
2.8.2b Edition IT
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Reference Title

TM 4750-0OD/1 Paint, Coating, Underbody and Registration Marking for Marine Corps
Combat and Tactical Equipment: August 2012

T™M 10510-OD/1M General Purpose Test, Measurement and Diagnostic Equipment
(TMDE) Listing

TM 4795-OR/1A Organizational Corrosion Prevention and Control Procedures for
USMC Equipment April 2011

Technology Readiness | Technology Readiness Assessment (TRA) Guidance, Dated Apr 2011
Assessment (TRA)
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C. REQUIREMENTS (APPLICABLE TO BASE AND OPTION PERIODS)

C.1 General Requirements
C.1.1 Resource Requirements

The Contractor (SAIC) shall provide the necessary resources to complete the requirements
identified in this SOW. The Contractor shall provide personnel in the program level leadership
positions including Program Manager, Integrated Product Team (IPT) Leaders or Team Leads (this
includes the Lead/Chief Engineer and Principal Investigator as examples), Contracts, Business
Manager (or similar) and other positions that require leadership oversight.

C.1.2 Security

The Contractor shall have and maintain a secret Facility Clearance prior to award and shall
ensure Subcontractors obtain and maintain classified access eligibility as applicable. The
Contractor shall have a valid secret Facility Clearance Level prior to conducting any classified
work. The Prime Contractor and all Subcontractors (through the Prime Contractor) shall adhere to
all aspects of DoD Directive 5220.22-M. All personnel identified to perform on this contract shall
maintain compliance with DoD and Department of the Navy (DON) Information and Personnel
Security Policy to include completed background investigations (as required) prior to classified
performance. The Contractor shall comply with the Science and Technology Program Security
Plan (ST-PSP) for the Armored Reconnaissance Vehicle Advanced Technology Development
FNC Program. The ST-PSP will provide the Contractor with information on the necessary security
measures required to secure Controlled Unclassified Information (CUI), “Candidate” Critical
Program Information, and Classified data. If it is determined that access to classified information
will be required during the performance of an award, a Department of Defense (DD) Form 254
will be attached to the contract, and FAR 52.204-2 - Security Requirements will be incorporated
into the contract.

C.2 Program Management

The Contractor shall provide a qualified Program Manager (PM) that will be responsible for the
accomplishment of all tasks in this SOW. The PM shall plan, organize, manage, schedule,
implement, control, analyze, and report on all elements of the SOW. The PM shall have resources
and authority to efficiently and effectively execute tasks necessary to complete the requirements.
The PM shall be prepared to present and discuss the status of contract activities, requirements, and
issues with the ARV Mobility Program Officer, PCO and Contracting Officer Representative
(COR). The PM shall also be responsible to assess requirements changes and implement approved
changes, as authorized by the PCO. The PM shall develop and maintain an Integrated Master Plan
(IMP) and deliver a derived, time-based Integrated Master Schedule (IMS) (CDRL A003).

C.3 SOW Requirements

The SOW requirements shall be priced by Tasks corresponding to this SOW (but under separate
cover) and provide discrete material costs, labor costs and travel costs. In addition, SAIC shall
develop, establish, maintain and control all manufacturing processes, tooling, training and
qualifications of personnel necessary to complete the SOW tasks.

This SOW comprises three types of deliverables: 1) Non Recurring Engineering (NRE) for
design, testing and production of technical data, 2) Material deliveries, 3) Test support.

NRE is expected to encompass engineering design, analysis and test. NRE also encompasses
preparation and delivery of applicable developmental level CAD models and drawings as well as
contractor-formatted installation instructions and repair manuals, initial, on-site installation
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instruction and initial, on-site quality assurance. NRE hours shall be allocated by design task and
labor category.

Material deliveries are expected to encompass the fabrication, manufacture, assembly and
acceptance testing of ballistic coupons, blast/ballistic hull, technology demonstrator vehicle, final
report, and developmental level technical data.

Test support is expected to encompass the labor, ODC and travel associated with supporting the
Ballistic Coupon testing, Blast/Ballistic Hull Live Fire Test and Evaluation (LFT&E) and
Technology Demonstrator developmental vehicle testing.

C.4 SOW Tasks

SOW tasks articulated here comprise the sum of efforts required to deliver the necessary end
items to support ONR testing of the SAIC ARV protection solution. These tasks have been broken
down into Base Period and Option Periods. It should be assumed that SAIC has established and
maintains separate, similar SOWs with our subcontractors and suppliers supporting this effort.

Base Period Task List

1.  Conduct Post Award Conference (PAC).
The Post Award Conference (PAC) is the first meeting of key Contractor/Government players.
During the conference, participants discuss roles and responsibilities and agree on an
interpretation of contract requirements for all parties. The PAC includes a briefing (CDRL
A004) to review the contract terms, conditions and requirements, line items and sequence of
events needed for successful execution of the contract effort.

The Contractor shall host a Base Period PAC at a Contractor or Subcontractor facility to
include Contractor and Government contracting, management, quality assurance and technical
personnel no later than 30 calendar days after contract award. The Contractor shall participate
with the Government to arrange a schedule and agenda for the PAC prior to the meeting. The
Contractor shall provide the Government with minutes of the PAC (CDRL A002). The
meeting minutes will be in Contractor format.

The Contractor shall host a Contract Option PAC at a Contractor or Subcontractor facility, or
via telephone conference if determined to be acceptable by the Government, to include
Contractor and Government contracting, management, quality assurance and technical
personnel no later than 30 calendar days after any Option Period is exercised. The Contractor
shall participate with the Government to arrange a schedule and agenda for the PAC prior to
the meeting. The Contractor shall provide the Government with minutes of the PAC (CDRL
A002). The meeting minutes will be in Contractor format.

2. Progress Reports
Monthly Progress Reports shall be in Contractor format and include a description of the
technical work completed and accomplishments during the reporting period and work planned
for the next reporting period IAW CDRL A001.

3. Conduct Quarterly In-Process Reviews (IPRs).
The Contractor shall conduct In-Process Reviews (IPRs) at or near ONR, Arlington VA and/or
the Contractor/Subcontractor’s facility on a quarterly basis during the Base Period to assess
program cost, schedule, performance, process implementation, risk and status related to the
execution of the ARV Technology Demonstrator Program. The first IPR shall be conducted
no sooner than 90 calendar days after contract award and quarterly thereafter. The Contractor
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shall develop and present the information at the IPRs in the form of a presentation and AW
CDRL AO005. The IPRs may be held in conjunction with other reviews and conferences to
limit meeting proliferation. The Contractor shall summarize the following during each IPR:

1) Work completed (inclusive of meeting action items)
2) Work planned for upcoming quarter

3) Contract tasks not completed

4) Significant accomplishments

5) Problems or delays

6) Corrective actions

7)  Schedule updates

8) Other program or personnel changes

9) Risk Management Status (Safety included)

10) Configuration Management

11) IMS review

12) Schedule Risk Assessment (SRA)

13) Cost Status Reporting (CSR) with most recent cost estimates
14) Status Report from each functional lead

15) Project Metric Status

4. Conduct Preliminary Design Review (PDR).

The Contractor shall participate in a PDR of the ARV design at a Contractor or Subcontractor
facility at a date to be determined at the PAC and, based on timing, can be held in place of the
first quarterly IPR meeting. For planning purposes, all PDR documentation shall be delivered
no later than seven (7) calendar days prior to the scheduled meeting. The Contractor shall
develop, submit, and present the ARV design at PDR in the form of a presentation in
Contractor format and IAW CDRL A006. The PDR shall not exceed one (1) day. The
Government Technical Review Board will review PDR documentation and return
comments/Request for Actions for reconciliation with the Contractor prior to the PDR.

5. Conduct Critical Design Review (CDR).

The Contractor shall participate in a CDR of the ARV design at a Contractor or Subcontractor
facility no sooner than 180 calendar days after contract award but no later than 210 calendar
days after contract award and based on timing can be held in place of one of the quarterly IPR
meetings. For planning purposes, all CDR documentation shall be delivered no later than
seven (7) calendar days prior to the scheduled meeting. The Contractor shall develop, submit,
and present the ARV design at CDR in the form of a presentation in Contractor format and
IAW CDRL A007. The CDR shall not exceed two (2) days. The Government Technical
Review Board will review CDR documentation and return comments/Request for Actions for
reconciliation with the Contractor prior to the CDR.

6. Deliver One (1) Each Blast/Ballistic Hull and Associated Ballistic Coupons.
6.1. Hull Manufacture

The Contractor shall manufacture and deliver one (1) each Blast/Ballistic Hull for use in
Government Live Fire Test and Evaluation (LFT&E). Hull manufacturing tasks are those
which result in the production of the welded and machined hull representative of the intended
production design. Quality controls and key characteristics are established for each step in the
process and that the product entry and exit criteria are met prior to gate passage. Hull
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manufacture includes, but is not limited to design development (PDR and CDR activities),
material procurement (including commercial item acquisition), fabrication, paint and coating,
final integration and function testing.

6.2 Ballistic Coupon Manufacture

The Contractor shall manufacture and deliver one (1) complete set of Ballistic Coupons for
use in Government LFT&E. Ballistic coupon manufacturing tasks are those that result in the
production of a complete set of ballistic and fragmentation test coupons to support LFT&E of
the SAIC ARV. Quality controls and key characteristics are established for each step in the
process and that the product entry and exit criteria are met prior to gate passage. A proposed
ballistic coupon inventory is included in Appendix B. Coupon manufacture includes design
development (PDR and CDR activities), material procurement, fabrication and assembly.

7. Support Ballistic Coupon and Blast/Ballistic Live Fire Testing.
The Contractor shall provide the personnel and equipment necessary to supervise and direct
preparation of test assets, provide transport of assets in and around the test site, coordinate
repair and routine maintenance during the test evaluations and support Test Readiness
Reviews (TRRs) (CDRL A008), pre-test validations and post-test debriefs.

8. Deliver One (1) Each Technology Demonstrator (TD) Vehicle.

8.1 Hull Manufacture

The Contractor shall manufacture one (1) each Technology Demonstrator hull for further
vehicle manufacturing and integration and eventual use in Government Developmental
Vehicle Testing. Hull manufacturing tasks are those that result in the fabrication of the
production—representative welded and machined hull. Quality controls and key
characteristics are established for each step in the process and that the product entry and
exit criteria are met prior to gate passage. Hull manufacture includes, but is not limited to
design development (PDR and CDR activities), material procurement (including
commercial item acquisition), fabrication, paint and coating, final integration and
function testing.

8.2 Subsystem Manufacture

The Contractor shall manufacture the required subsystems necessary for further vehicle
integration and eventual use in Government Developmental Vehicle Testing. Subsystem
manufacture tasks are those that result in the acquisition, procurement or fabrication of
the production-representative vehicle subsystems which make up the finished vehicle.
These subsystems include, but are not limited to, power pack/drivetrain, suspension, fuel,
electronics, controls, survivability systems, seating, environmental controls and
ventilation, water mobility and weapons systems. Quality controls and key characteristics
are established for each step in the process and that the product entry and exit criteria are
met prior to gate passage. Subsystem manufacture includes, but is not limited to design
development (PDR and CDR activities), material procurement fabrication, paint and
coating, final integration and function testing.

8.3 Technology Demonstrator Vehicle Integration
The Contractor shall manufacture, integrate, and deliver one (1) each Technology
Demonstrator Vehicle for use in Government Developmental Vehicle Testing. Vehicle
integration tasks are those that result in the integration of the production-representative
vehicle subsystems into the finished vehicle. These subsystems include, but are not
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limited to, power pack/drivetrain, suspension, fuel, electronics, controls, survivability
systems, seating, environmental controls and ventilation, water mobility and weapons
systems. Quality controls and key characteristics are established for each step in the
process and that the product entry and exit criteria are met prior to gate passage. Vehicle
integration includes, but is not limited to design development (PDR and CDR activities),
material procurement, paint and coating, final integration and function testing.

9. Contractor Acceptance Test Plan (ATP)

The Contractor shall develop an Acceptance Test Plan (ATP). The ATP content shall detail
the criteria, performance objectives, and list of test procedures and/or demonstrations to be
performed by the Contractor for acceptance test on the ARV Technology Demonstrator
vehicle. The ATP shall be used by the Contractor to demonstrate to the Government that the
Contractor has verified compliance with manufacturing checks as well as confirm basic land
and water vehicle mobility-related functionality: including starting, stopping, turning, and
break-in operation (BIO); in addition to functionality of the weapon systems; organic
unmanned systems; and battle management system. The ATP shall also confirm compliance
with attributes essential for safe vehicle operation. The Contractor shall prepare and submit
the ATP in contractor format and in accordance with CDRL A010.

10. Contractor Acceptance Test Readiness Review (ATRR)
The Contractor shall conduct an ATRR no later than 30 days prior to the initiation of the
Acceptance Testing (AT) for the TD vehicle. The purpose of the ATRR is to determine
readiness to begin acceptance testing. At the ATRR, the Contractor shall review and provide
documentation, in accordance with CDRL A009, to establish test readiness in areas to
include but not limited to system configuration, performance, safety, and test item maturity.

11. Technology Demonstrator Operating Manual (CDRL A017)
Sufficient documentation shall be provided, in Contractor format, that describes the minimum
safe operation of the Technology Demonstrator vehicle. Information contained within shall
describe, at a minimum, vehicle starting procedures, operations of the doors/hatches, vehicle
driving procedures, modifying drivetrain for driving on various terrain, weapon procedures
(if included), and operation of unmanned assets (if included).

12. Support Technology Demonstrator Developmental Vehicle Testing.
The Contractor shall provide the personnel, to include Field Service Representatives (FSRs),
at least one (1) vehicle operator (if required), on-site engineers, and equipment necessary to
supervise and direct preparation of test assets; provide transport of assets in and around the
test site; provide spare parts; coordinate repair and routine maintenance during the test
evaluations; and support Test Readiness Reviews (TRRs) (CDRL A011), pre-test validations
and post-test debriefs.

13. Final Review Meeting
The meeting date for the Final Review will be negotiated with the contractor based on key
personnel availabilities, but shall take place between 14-30 calendar days prior to the end of
the contract’s period of performance (POP). The Contractor shall develop, submit, and
present the ARV Final Review briefing in the form of a presentation in Contractor format and
IAW CDRL AO012. The Final Review Meeting shall include technical details associated with
the specific work completed during the contracted period of performance and an overview of
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closeout activities. An overview of the final developed platform shall be provided along with
any recommended changes in the future. An assessment of the platform’s ability to meet the
test requirements shall be provided. A final traceability matrix shall also be provided that will
be used to compare the expected concept’s capabilities to the notional ARV Attributes
(provided as GFI) and the expected concept’s performance. The final weight summary and
Attribute matrix shall be provided. A financial status shall be presented.

14. Prepare and Submit One (1) Each Final Technical Report (CDRL A013/4014).
The Contractor shall prepare and submit a Final Report in two parts, unclassified (CDRL
A013) and classified (CDRL A014), detailing the Contractor’s findings and recommendations
as a result of the work performed under this effort. The Final Report shall be submitted, in
Contractor format, 6 months prior to the end of the base period of performance and should
coincide with delivery of the Technology Demonstrator vehicle. An update to the final report
is due by the end of the base period of performance (POP).

15. Develop and Submit Developmental Level Technical Data

The Contractor shall develop and submit Developmental Level data as defined in MIL-STD-
31000B, dated 31 October 2018. The developmental data shall consist of 3D models (CDRL
AO015), technical drawings (CDRL A016), Interface Control Diagrams (ICD) and data rights.
These data elements capture the basic design of equipment/weapon systems developed from
a concept. They are not intended for, nor are they adequate for use in, the competitive
procurement of component parts. The Developmental Level data shall be submitted no later
than 90 days after completion of Government testing.

16. Safety Assessment Report (CDRL A018)
The Safety Assessment Report (SAR) is a comprehensive evaluation of the safety risks being
assumed prior to test or operation of the system or at contract completion. It identifies all
safety features of the system, design, and procedural hazards that may be present in the
system being acquired, and specific procedural controls and precautions that should be
followed.

17. Government Furnished Material Receipt List (GFMRL)
Upon receipt of Government furnished Equipment and Information, or acquisition of
Contractor Acquired Property relating to this contract, the Contractor shall submit a GFMRL
IAW CDRL AO019.
Option Periods Task List (scope/requirements to be defined during contract option
negotiations).
18. Option Period 1: Support 6 Months of Additional USG Testing.
If Option Period 1 is exercised, the Contractor shall provide the personnel and equipment
necessary to supervise and direct preparation of test assets, provide transport of assets in and
around the test site, coordinate repair and routine maintenance during the test evaluations and
support Test Readiness Reviews (TRRs) (CDRL A008), pre-test validations and post-test
debriefs.

19. Option Period 2: Support 6 Months of Additional USG Testing.
If Option Period 2 is exercised, the Contractor shall provide the personnel and equipment
necessary to supervise and direct preparation of test assets, provide transport of assets in and
around the test site, coordinate repair and routine maintenance during the test evaluations and
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support Test Readiness Reviews (TRRs) (CDRL A008), pre-test validations and post-test
debriefs.

20. Option Period 3: Deliver One (1) Each Additional Blast/Ballistic Hull.
If Option Period 3 is exercised, the Contractor shall manufacture and deliver one (1) each
Blast/Ballistic Hull for use in the test program.

21. Option Period 4: Deliver One (1) Each Additional Ballistic Coupons.
If Option Period 4 is exercised, the Contractor shall manufacture and deliver one (1) complete
set of Ballistic Coupons for use in Government LFT&E..
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APPENDIX A. SINGLE HULL EXPLOITATION MODEL
Figure App-1 shows a prospective blast, ballistic and exploitation plan for a single ARV.

The data table shows the number of exploitation shots taken on a single AAVSU test hull at ATC
in 2017. While the testable surface area of the AAVSU was slightly larger than that proposed for
the ARV, it is evident that a single hull is a viable solution for adequate LFT&E when combined
with a robust set of coupons for ballistic validation.

Roof
Exploitation

— -

Flank
Exploitation Exploitation

Side
IED

Flank Roof Underbody Nose Transom
Small Arms 5 27 12
HMG L[ 6 9
20mm FSP 21 2 11 13 10
Overmatch 2

19-WP-AUIA-2G1R75-154

Figure App-1. Prospective Blast, Ballistic and Exploitation Plan
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Source Selection Information - See FAR 2.101 and 3.104
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SPECIFIC SUBCONTRACTING PLAN
BASED ON FAR 52.219-9 REQUIREMENTS

CONTENTS
SECTION DESCRIPTION

L. Subcontracting Goals [(d) (1), (d) 2) & (d) (7)]

II. Proposed Distribution and Description of Subcontract Awards [(d)(3)]

111 ** Efforts to Subcontract with Small Disadvantaged Business (SDB) Concerns

IV. Method Used to Develop Goals [(d)4D)]

A% Indirect and Overhead Costs [(d)(6)]

VI Method of Identification/Solicitation [(d)(5)]

VII Good Faith Effort to Acquire Articles, Equipment, Supplies, Services, or
Materials. [(d)(12)]

VIII Written Explanation if SAIC Fails to Acquire Articles, Equipment, Supplies,
Services or Materials [(d)(13)]

IX Assurances SAIC Will Not Prohibit a Subcontractor from Discussing With the
Contracting Officer Any Material Matter Pertaining to Payment to or
Utilization of a Subcontractor. [(d)(14)]

X Timely Payments to Subcontractors [(d)(15)]

NOTE 1: Requirements of FAR 52.219-9(d) ((8), (d) (9), (d)(10), and (d)(11)) are contained in
the SAIC Master Subcontracting Plan; which is incorporated herein.

NOTE 2: SAIC further provides assurance that the clause entitled “Utilization of Small Business
Concerns” will be included in all subcontracts that offer further subcontracting opportunities
when the subcontractor is other than small and receives a subcontract in excess of $700,000.00
($1.5 million in construction of any public facility with further subcontracting possibilities).

[ ] Reference Specifically Identifies FAR 52.219-9 Requirements
**Specifically Identifies DFAR 219.705-4
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L. SUBCONTRACTING GOALS
A. Prime Contract/Solicitation Number: N00014-19-S-B002
SAIC: Defense Services Customer Group

Proposal Title: Armored Reconnaissance Vehicle (ARV) Advanced Technology
Development Future Naval Capability — Technology Demonstrator Design, Fabrication,
Test & Demonstration

B. Program Summary: The design, fabrication, test and demonstration of technology
demonstrators. Base period includes One Technology Demonstrator, Two Blast Hulls and
FSR Testing Support. Option periods include additional testing and and additional Blast
Hulls.

C. Individual Subcontract Plan Administrator:

Name: Amy Stacevicz

Title: Subcontracts Manager

Address: 155 Passaic Ave
Fairfield NJ 07004

Telephone No.:  973-808-4702

D. Contract Representative:

Name: Joe Tomei
Title: Contracts Manager
Address: c/o Contracts Dept.

6725 Odyssey Drive
Huntsville, AL 33806
Telephone No.:  614-526-8153

E. Corporate Small Business Development Programs Small Business Liaison Officer:

Name: Courtney L. Raley
Title: Small Business Liaison Officer
Address: 12010 Sunset Hills Road
Reston, VA 20190
Telephone: (301) 904-5413
Email: COURTNEY.L.RALEY @saic.com

Duties of SBLO detailed in Master Subcontracting Plan and include those detailed in FAR
52.219-8 and 52.219-9.

Individual Subcontracting Plan Rev. 20190115 Page 3 of 10
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F. Subcontracting Goal Summary

The percentages contained in the below table(s) represent the goals that will be entered into
eSRS and reported via the electronic Individual Subcontract Report (ISR).

Contract Period of Performance:

Base Period — 03/04/2019 — 03/30/2021: Design, fabricate, test and demonstration support
Option 1 —04/01/2021 —09/30/2021: Additional testing and evaluation
Option 2 — 10/01/2021 —03/30/2022: Additional testing and evaluation

Option 3 — Additional blast/ballistic hull
Option 4 — Additional blast/ballistic hull

Small
Service
Total Dollars Small Small Small Disabled
to be Subcon- Large Total Small Disadvan- Woman- Veteran- Veteran-
tracted Business _ Business taged Owned HUBZone Owned Owned
Amount] 11,176,179 4,957,942 6,218,237 120275 120,275
Base
Year % of Subcontracted| 100.0% 44 4% 55.6% 0.0% 0.0% 0.0% 1.1% 1.1%|
Amount]
Option
Year 1 % of Subcontracted| #DIV/0! #DIV/0! #DIV/O! #DIV/0! #DIV/0! #DIV/0! #DIV/O! #DIV/O!
Amount]
Option
Year 2 % of Subcontracted| #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0!
Amount]
Option
Year 3 % of Subcontracted| #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/O! #DIV/0!
Amount]
Option
Year 4 % of Subcontracted| #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0!
Amount]
Option
Year 5 % of Subcontracted| #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/O! #DIV/O!
Base+all Amou 11,176,179 4,957,942 6,218,237 - - 120275 120,275
option % of Subcontract 100.0% 44 4% 55.6% 0.0% 0.0% 0.0% 1.1% 1.1%
years

TABLE A. Goals Expressed as Percentage of Total Planned Subcontracting

SAIC has established an outstanding team of advanced system technology providers to design,
fabricate, test and demonstrate a state-of-the-art Armored Reconnaissance Vehicle (ARV)
Technology Demonstrator (TD). The SAIC team is confident that the as-the-edge ARV will
deliver a leap-forward next generation combat vehicle capacity. The Socio-economic status
goals continue to be a challenge; however SAIC’s over small business commitment is 55%.

Individual Subcontracting Plan
SAIC Proprietary

Rev. 20190115
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The team includes some of the following industry leaders:

Team Member Business Size Key Capabilities
Maritime Applied Small e Amphibious Swim Design
Physics Corp

e Aluminum Hull Design/Fb
e Vehicle Rapid Prototyping

e Powertrain Integration

Fathom 4 LLC SDVOSB e System Engineering, prototyping and
technical support
Horstman Small e Suspension Integration support
AxleTech Large e Advanced Series Hybrid Drive E-Axle
systems
Moog Large e Advanced Remote Weapons systems
with Gunner/Commanders Sights
Roush Large e Powerpack Integration
Plank Large e Advanced UAS for Combat Vehicles

Maritime Applied Physics Corp (MAPC), a Small Business brings a demonstrated capability
to develop rapid prototype vehicles for many applications, including ships, amphibious vehicles,
and ground platforms. Combined with SAIC’s system optimization and design capabilities, the
team provides a powerful combination for developing a state-of-the-art TD within program cost
and schedule constraints.

Fathom 4 LLC, a SDVOSB having extensive expertise in documentation, integration and testing
of multiple tactical vehicle platforms. Fathom 4 offers engineering experience with integrating
and prototyping in all the following MRAP Family of Vehicles — Cougar, Cougar Ambulance,
Buffalo, Caiman, Bull, RG-33 Plus, RG-31, MaxxPro, MaxxPro Plus, MaxxPro Dash, MaxxPro
Ambulance, M-ATV, M1114, M1116, M1151, M1152, M1165. Various types of shelters,
MTVR, LVSR, LAV, M88, HAGA, M1A1Tank, Stryker, Bradley, M1113, M1157.

Horstman Inc., a Small Business will provide its proven suspension technology for military
combat vehicles. Horstman’s low cost suspension solution that modifies the static road arm
position, replaces dampers and incorporates heavy duty torsion bars used on the US Army M109
PIM is an example of their unique capability.

SAIC has determined that large business sourcing is necessary because of the specific and unique
capabilities required to provide ONR with an at-the edge concept vehicle designed to meet
objective capabilities. SAIC has identified the industry leaders in system integration, powertrain
integration, weapon systems, powerpack integration, C41SR, tactical electrical system s and

Individual Subcontracting Plan Rev. 20190115 Page S of 10
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other key capabilities. SAIC will continue to obtain small business participation through its
subcontracts and through material purchases with small business suppliers.
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SAIC Proprietary



Small

Total Service
Total Dollarsto Small Small Small Disabled
Contract be Subcon- Large Total Small Disadvan- Woman- Veteran- Veteran-
Value tracted Business Business taged Owned HUBZone Owned Owned
Base Amount 18,999,989 | 11,176,179 4,957,942 6,218,237 120,275 120,275
Year % of Contract 100.0% 58.8% 26.1% 32.7% 0 0% 0.0% 0.0% 0.6% 0.6%
. Amount 250,000
32::’: % of Contract 100.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0%
Option Amount 250,000
Year 2 % of Contract 100.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0%
Option Amount 500,000
Year 3 % of Contract 100.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0%
Option Amount 500,000
Year 4 % of Contract 100.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0%
Base+all Amount 20,499,989 | 11,176,179 4,957,942 6,218,237 - - - 120,275 120,275
option % of Contract 100.0% 54.5% 24.2% 30.3% 0.0% _ 0.0% 0.0% 0.6% 0.6%
years

TABLE B. Allocation of Award Activity Based on Anticipated Contract Total Value

SAIC has determined that large business sourcing is necessary because of the specific
and unique capabilities required to provide ONR with an at-the edge concept vehicle
designed to meet objective capabilities. SAIC will continue to obtain SDB, WOSB and
Hubzone participation through its subcontracts and through its material purchases with
small business suppliers. Based on our comprehensive trade studies and market surveys,
we add the balance of team to supply key technologies and capabilities needed to make
our ARV concept a reality.

The percentages contained in Table A and Table B represent the goals that will be entered into
eSRS and reported via the electronic Individual Subcontract Report (ISR).

Individual Subcontracting Plan
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IL. PROPOSED DISTRIBUTION AND DESCRIPTION OF SUBCONTRACT
AWARDS

Science Applications International Corporation is committed to providing opportunities for small
businesses to compete for subcontract awards.

The principal supplies and/or services to be subcontracted under this contract are:
e Military Armored Vehicle, Tank, and Tank Component Manufacturing
Engineering Services
Other Electronic Component Manufacturing

e Other Automotive Mechanical and Electrical Repair and Maintenance

| Type of Award |
=)
= -] o
£ & 5
g2 | € g g
E | 2 = £
O &l o | 8 2| 2 e
se| E|lg|ag|c|E -
S2|c|3|32 3|2 HREE
Q 1 Q 2 m
2| 2|24 - m| O
Identify 2‘5 '8 e | B E ) 3 g 8 g 2 E %
Service/Product Amount 23| 3 B | & (3 S|lalzalz2[El5|l2]|<
Military Armored
Vehicle, Tank, and Tank $6.243.682.13 X x | x
component
Manufacturing
Engineering Services $835.374.71 X X X | X
Other Electronic
Component $622.771.38 X X
Manufacturing
Other Automotive
Mechanical and
Electrical Repair and $3,474,351.11 X XX
Maintenance
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I1I

EFFORTS TO SUBCONTRACT WITH SMALL DISADVANTAGED BUSINESS
(SDB) CONCERNS

This Individual Subcontracting Plan was prepared with consideration given to positive goals for
SDB participation.

IVv.

SAIC has determined that large business sourcing is necessary because of the specific
and unique capabilities required to provide ONR with an at-the edge concept vehicle
designed to meet objective capabilities. SAIC will continue to obtain SDB participation
through its subcontracts and through its material purchases with small business suppliers.
Based on our comprehensive trade studies and market surveys, we add the balance of
team to supply key technologies and capabilities needed to make our ARV concept a
reality.

METHOD USED TO DEVELOP GOALS

A. Proposed subcontracting goals as identified in Section I, F. Subcontracting Goal Summary
was developed by a joint pre-proposal review of the solicitation statement of work and
performance requirements. The joint review involved program, technical and procurement
personnel including, the Corporate Small Business Liaison Officer, Customer Group
General Manager, Contract Representative, and the identified Individual Subcontract Plan
Administrator.

B. Criteria considered in the review process included:

1.

RNl e

V.

Review of the solicitation statement of work.

Identification of the requirement for goods and services.

Identification of the potential to subcontract for goods and services.

Make - Buy Analysis.

Identification of potential suppliers.

Categorization of source requirements based on single source, limited competition and
open competition as provided by the marketplace or could potentially be developed.

INDIRECT AND OVERHEAD CHARGES

Indirect and overhead charges are not included in this subcontracting plan.

Individual Subcontracting Plan Rev. 20190115 Page 9 of 10
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V. METHOD OF IDENTIFICATION/SOLICITATION

The development of goals as described in Section IV resulted in the identification of
potential/proposed subcontracting opportunities. The review process identified provided a
categorization of items available from single sources, limited competition and full and open
competition. Some single source items are available from “only qualified sources” as determined
from previous programs of a similar nature.

Items available for limited or open competition provide the opportunity to subcontract to small
businesses. These prospective sources were identified through the mechanisms identified in
Section III(c) of the Master Subcontracting Plan.

VII. GOOD FAITH EFFORT TO ACQUIRE ARTICLES, EQUIPMENT, SUPPLIES,
SERVICES OR MATERIALS

SAIC will make a good faith effort to acquire articles, equipment, supplies, services, or
materials, or obtain the performance of construction work from the small business concerns that
it used in preparing the bid or proposal, in the same or greater scope, amount, and quality used
in preparing and submitting the bid or proposal. Responding to a request for a quote does not
constitute use in preparing a bid or proposal. SAIC used a small business concern in preparing
the bid or proposal if—
(1) SAIC identifies the small business concern as a subcontractor in the bid or proposal
or associated small business subcontracting plan, to furnish certain supplies or perform
a portion of the subcontract; or
(i1) SAIC used the small business concern’s pricing or cost information or technical
expertise in preparing the bid or proposal, where there is written evidence of an intent or
understanding that the small business concern will be awarded a subcontract for the
related work if the Offeror is awarded the contract.

VIII. WRITTEN EXPLANATION IF SAIC FAILS TO ACQUIRE ARTICLES,
EQUIPMENT, SUPPLIES, SERVICES OR MATERIALS

SAIC will provide the Contracting Officer with a written explanation if SAIC fails to acquire
articles, equipment, supplies, services or materials or obtain the performance of construction
work as described in far 52.219-9(d)(12) or Section VII of this clause. This written explanation
must be submitted to the Contracting Officer within 30 days of contract completion.

IX.  PROHIBITING SUBCONTRACTOR FROM DISCUSSING MATERIAL
MATTER PERTAINING TO PAYMENT OR UTILIZATION WITH
CONTRACTING OFFICER

SAIC will not prohibit a subcontractor from discussing with the Contracting Officer any
material matter pertaining to payment to or utilization of a subcontractor.

Individual Subcontracting Plan Rev. 20190115 Page 10 of 10
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X. TIMELY PAYMENT TO SUBCONTRACTORS

SAIC will pay its small business subcontractors on time and in accordance with the terms and
conditions of the underlying subcontract, and notify the contracting officer when the prime

contractor makes either a reduced or an untimely payment to a small business subcontractor
(FAR 52.242-5).

cc: Courtney L. Raley
File

Individual Subcontracting Plan Rev. 20190115 Page 11 of 10
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CONTRACTING OFFICER’S REPRESENTATIVE
DESIGNATION LETTER

Date: 8 Apr 2019

From: R. Brian Bradley

To: Mr. Jeff Bradel

Subj: Designation as Contracting Officer’s Representative
COR)

Ref: a) FAR 1.602

(
(b) DFARS 201.602-2
(c) DFARS PGI 201.602-2
(d) ONRINST 4205.2D

1. Pursuant to references (a) through (d), you are hereby
designated as the Contracting Officer’s Representative
(COR) for the administration of the following
contract/order:

Contract Number: N00014-19-C-2047
For: ARV- At the Edge

Name of Contractor: Science Applications International
Corporation

Contract Period: Base (25 mos); option 1 (6 mos);
option 2 (6 mos); option 3 (12 mos); option 4 (12 mos)

2. You are authorized by this designation to take action
with respect to the following:

a. Verify that the contractor performs the technical
requirements of the contract in accordance with the
contract terms, conditions and specifications.

b. Perform acceptance for the Government of services
performed under this contract. You are the designated
Government Official to receive and accept invoices for
payment (only for non-Cost contracts) via iRAPT. You are
advised that invoices that you are required to review and
accept shall be reviewed as to completeness, accuracy and
in accordance with the contract as awarded and by signing



the acceptance, you are attesting that the invoice is valid
and accurate.

c. Maintain liaison and direct communications with the
contractor. Written communications with the contractor and
other documents pertaining to the contract shall be signed
as "Contracting Officer's Representative" and a copy shall
be furnished to the contracting officer.

d. Monitor the contractor's performance; notify the
contractor of deficiencies observed and direct appropriate
action to effect correction. Record and report to the PCO
incidents of faulty or nonconforming work, delays or
problems.

3. You are not empowered to award, agree to or sign any
contract (including delivery orders) or contract
modifications or in any way obligate the payment of money
by the Government. You may not take any action which may
affect contract or delivery order schedules, funds or
scope. The Procuring Contracting Officer (PCO) shall make
all contractual agreements, commitments or modifications
that involve price, quantity, quality, delivery schedules
or other terms and conditions of the contract.

4. You may be personally and financially liable for
unauthorized acts.

5. You may not re-delegate, re-designate or transfer your
COR authority.

6. You must meet the qualification requirements
established in this instruction for the specific type of
standard (A, B or C).

7. This designation as a COR shall remain in effect
through the life of the contract, unless revoked sooner in
writing by the PCO. If you are to be reassigned or to be
separated from Government service, you shall notify the PCO
sufficiently in advance of reassignment or separation to
permit timely selection and designation of a successor COR.
If your designation is revoked for any reason before
completion of this contract, turn your records over to the
successor COR or obtain disposition instructions from the
PCO.

8. You are required to maintain adequate records to

2



sufficiently describe the performance of your duties as a
COR during the life of this contract and to dispose of such
records as directed by the PCO. As a minimum, the COR file
must contain the following:

a. A copy of COR File Checklist, NAVONR 4205/3

b. A copy of your letter of appointment from the PCO,
or any amendments thereto.

c. A copy of the contract or the appropriate part of
the contract and all contract modifications.

d. A copy of the applicable quality assurance
surveillance plan (QASP). (Applies to Services Type
contracts)

e. All correspondence pertaining to this contract,
including Memorandums of Record for meetings, contractor
discussions, etc.

f. The names and position titles of individuals who
serve as Key Personnel on the contract. The PCO must
approve all Key Personnel.

g. A record of inspections performed and results (as
applicable).

h. Memoranda for record or minutes of any pre-
performance conferences (as applicable).

i. Memoranda for record of minutes of any meetings and
discussions with the contractor or others pertaining to the
contract or contract performance.

j. Documentation pertaining to your acceptance of
performance of services, including reports and other data.

9. All Government personnel engaged in contracting and
related activities shall conduct business dealings with
industry in a manner above reproach in every aspect and
shall protect the U.S. Government's interest, as well as
maintain its reputation for fair and equal dealings with
all contractors. DoD 5500.7-R sets forth standards of
conduct for all personnel directly and indirectly involved
in contracting.



10. A COR who may have direct or indirect financial
interest which would place the COR in a position where
there is a conflict between the COR's private interests and
public interests of the United States shall advise the
supervisor and PCO of the conflict so the appropriate
actions may be taken. COR's shall avoid the appearance of
a conflict of interest to maintain public confidence in the
U.S. Government's conduct of business with the private
sector.

11. As a COR you must file an OGE Form 450 “Confidential
Financial Disclosure Report”. This form is used to report
financial interests as well as other interests outside the
Government. The purpose of this report is to assist
employees in avoiding conflicts between duties and private
financial interests or affiliations.

12. The letter of designation must be signed by the PCO
and yourself. You and your supervisor should retain copies
of the executed letter of designation. The original
executed letter of designation must be retained in the
PCO’'s contract file and your copy in the COR contract file.
The executed letter of designation constitutes
certification for performance of your responsibilities for
the time period specified under the specific contract, task
or delivery order. Your signature also serves as
certification that you have read and understand the
contents of DoD 5500.7-R.

13. If you have any questions regarding this nomination,
please contact Darnell Griffin at 703-696-2440 or e-mail at
darnell.griffinl@navy.mil.

Contracting Officer



COR ACKNOWLEDGEMENT :

I have read, understand and shall comply with the COR
Appointment Letter and the Joint Ethics Regulation DOD 5500.7R.
I have completed and provided evidence of the required training.

I understand that the above duties will be added to my
performance objectives and be evaluated during my rating period.
I also understand that I do not have the authority to obligate
the government.

COR Name: Mr. Jeff Bradel

Title: Program Officer

E-mail: jeff.bradellnavy.mil

Phone: 703-588-2552

Signature:

Date: §[20¢9
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fumish and detiver afl ilams or perform ail the senvices sel forth or othorwise identified including the additions or changes made by you which additions ar changas are sel forth
above and on any continuation sheots for the consideration stated herein. The rights and in full above, is heredy accepled as to the iems listed sbove and on any continuation
obigatons of the parkos 1 this conract shall b subject 0 3nd Govorod by the folowing shoots. This awerd the which consiats of the following
ts: (a)this d/c (b) the 1. # any, and (c) such provisions, d (@) the G 's soli 2nd your bid, and (b) this award/contract.
certifications, end specifications, 23 are attached or incorporated by No further al de is vy (Block 18 should be checked only whan
roteronco heroin, org fistod heroin.) a -bid
19A. NAME AND TITLE OF SIGNER (Type or prind) 20A.
Joseph P. Keller, Director, Contracts R. Brian Bradley
20B. UNITED STATES OF AMERICA . DATE SIGNED
9 April 2019 lo RPRACK
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